JAMAIL & SMITH CONSTRUCTION LP

MASTER SUBCONTRACT AGREEMENT V8-24#
REPRESENTATIONS, CERTIFICATIONS, TERMS, CONDITIONS, AND SIGNATURES

THIS MASTER AGREEMENT, by and between JAMAIL & SMITH CONSTRUCTION LP, “GENERAL CONTRACTOR” and

Legal Name of Subcontractor;

DBA Name of Subcontractor; referred to herein as “SUBCONTRACTOR”
whose physical address is COUNTY )
whose mailing address is )
Whose Phone Number is , whose Fax Number is , whose tax ID No/SSN.is

whose Companyis owned by:__Individual, ____ Partnership, _ _ Incorporated in the State of , Date of Incorporation ,

whose Officer(s) or Owner(s) is/are

Type of Work: (State Primary Specialties ) Please List CSI Codes :

is entered into as of (effective date).

1. DEFINITIONS:

In this Master Subcontract Agreement, the following terms shall have the following meanings:

1.1 "Master Subcontract Agreement" hereinafter referred to as "Master Agreement" “Subcontract” or "Agreement" means this Agreement, the terms and
conditions of the Agreement, and all other parts, attachments, exhibits, and schedules which together comprise the Master Agreement documents.

1.2 "Jamail & Smith Construction LP, formerly known as Williams & Thomas LP dba Jamail & Smith Construction, acting by and through its General Partner Smith-
Jamail LLC" hereinafter referred to as "Jamail & Smith Construction", "General Contractor”, "Contractor" or unless stated otherwise means Jamail & Smith
Construction LP acting on its own behalf.

1.3 "Subcontractor" means the person, entity or company that enters into this Master Agreement.

14 “Subcontract Price” means the compensation to be paid to Subcontractor for timely.and satisfactory completion of the Work, as set forth in the respective Work
Release.

1.5 The "Prime Contract," "General Contract," or "Contract" shall mean that agreement between the Owner and the Contractor.

1.6 The "Owner" shall mean the client that Jamail & Smith Construction LP (Contractor) has a contract with to perform the construction or services that will be
identified in the Prime Contract and made a part of this Agreement.

1.7 The term "Work" or “Sublet Work” hereinafter referred to.as "Work" or "Sublet Work" means all work to be performed by the Subcontractor under this Master
Agreement, whether completed or partially completed, andiincludes:all other labor, materials, equipment and services provided or to be provided by the
Subcontractor to fulfill the Subcontractor’s obligations. The work may constitute the whole or a part of the subcontracted effort.

1.8 "Work Release" or "Subcontract" means a Jamail & Smith.Construction LP generated document which formalizes the agreement relative to specific work and
which shall be the only authorization for work under this Master Agreement.

1.9  The “Project” shall mean the location and or projectwork site specified in the Work Release. The Project is the total construction, in whole or part, which may
include construction by Contractor, Owner or by.separate subcontractors.

1.10 “Progress Schedule” refers to the schedule setting forth the dates by which the various stages of the work of the Project must be performed so as to
satisfy Contractor’s obligations to Owner.

1.11 “Subcontract Time” means the time for completion of the Work by Subcontractor as set forth in the respective Work Order, which is subject to change
only as set forth herein.

1.12 The “Drawings” are the graphic and pictorial portions of the Master Agreement Work Release Documents showing the design, location and dimensions of the
Work, generally including plans, elevations, sections, details, schedules and diagrams.

1.13 The “Specifications” or."Scope of Work” are that portion of the Master Agreement Work Release Documents consisting of the written requirements for
materials, equipment; systems, standards and workmanship for the Work, and performance of related services.

2. SITE LOCATIONS:
Subcontractor shall.be advised of the exactlocation of the Work at the time specific Work is authorized hereunder.

3. MASTER AGREEMENT:
This Agreementrepresents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written ororal, covers and includes all work and services performed and to be performed by Subcontractor under and in accordance with a written Work
Release given by Jamail & Smith Construction LP to Subcontractor from time to time during the term of this Agreement; provided, however, that this Agreement
does not obligate Jamail & Smith Construction LP to order or authorize such work or services, nor does it obligate Subcontractor to accept the same, it being the
intent that this Agreement, together with any applicable Work Release, shall control and govern all work and services ordered or authorized by Jamail & Smith
Construction LP and accepted by Subcontractor and shall, during the term thereof, define the rights and obligations of Jamail & Smith Construction LP and
Subcontractor with respect thereto. Itis further understood that this Master Agreement shall not be amended, altered or changed except by written addendum
signed by both parties. By execution of this Master Agreement and acceptance of the Work Release for a project, Subcontractor agrees to be bound to the
Contractor by the terms of the respective Prime Contract, and to assume toward the Contractor all the obligations and responsibilities which the Contractor, by the
respective Prime Contract, assumes toward the Owner. Contractor and Subcontractor agree that either Subcontractor’s a) written signature on a Work Release or
b) beginning work on the scope of work contained in or contemplated by the Work Release will represent Subcontractor's acceptance of the Work Release and
agreement to, at all times, faithfully, with due diligence and to the best of Subcontractor's ability, experience and talent, perform all of the duties set forth in such
Work Release, or reasonably inferable therefrom as necessary for completion of the scope of the work therein described, in accordance with the terms of this
Agreement. The date of acceptance shall be deemed the date of commencement of the Work, absent a separate notice to proceed (“NTP”) issued by Contractor
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establishing such date. This Agreement does not change or prejudice the rights of the Owner and Contractor as outlined in the Prime Contract with respect to the
Work to be performed by the Subcontractor. The Subcontractor shall enter into similar agreements as this with its sub-subcontractors.

Subcontractor understands that each Work Release involves work that Contractor is performing for a project Owner, and that Contractor’s obligations are set out in
a contract between Contractor and the Owner (the “Prime Contract”) which includes business terms regarding changes, delays, warranties and other matters and
incorporates plans and specifications and possibly other documents as well. These documents are referred to together as the “Contract Documents.” The term
"Contract Documents" means and includes this Master Subcontract Agreement, the prime or general contract between the Owner and Contractor, including all
drawings and specifications, general and special or supplementary conditions, all other documents or attachments incorporated in the Prime Contract, and all
addenda issued prior to and all modifications and change orders issued after execution of the Prime Contract. These documents, together with all other documents
referenced or made a part thereof, are incorporated by reference in this Agreement, and are as fully a part of this Agreement as if attached hereto or repeated
herein in full. All of the Contract Documents are available to Subcontractor upon request, except that proprietary and/or financial information may be redacted. In
the event of a discrepancy between the Prime Contractand this Agreement, the more stringent requirement shall apply, as determined by Contractor in its sole and
absolute discretion. If there is a conflict between this Agreement and the terms of any Work Release, this Agreement shall take precedence over the Work Release
except to the extent that the Work Release contains handwritten terms specific to the respective project that have been initialed by both Parties. Copies of the Prime
Contract conditions and terms are available for each Subcontractor. This Agreement and applicable Work Releases, if any, shall not be‘construed to create a
contractual relationship of any kind (1) between the Owner and Subcontractor or Sub-subcontractor, (2) between the Owner and General Contractor or (3)
between any persons or entities other than the General Contractor and Subcontractor. The General Contractor shall, however, be entitled to performance and
enforcement of the obligations under the Prime Contract intended to facilitate performance of the Subcontractor duties under the Prime Contract.

By executing or accepting a Work Release, Subcontractor agrees that it has received or has had sufficient opportunity to review the Prime Contract and all other
Contract Documents and that Subcontractor is satisfied that it can complete its scope of work to the satisfaction of Contractor, the Owner, and the Owner’s
Engineer and/or Architect (the Architect and/or Engineer being hereinafter referred to as “Architect,” for simplicity). In addition.to and without limitation of the rights
and remedies stated in this Agreement and the respective Work Release, Contractor shall have the benefit of and'shall.be entitled to enforce against Subcontractor
all rights and remedies that Owner and/or other parties have against Contractor under the Prime Contract or other Contract Documents. By executing or accepting
a Work Release, Subcontractor further certifies that it is fully familiar with all the terms of the Contract Documents, the location of the job site, and the conditions
under which the Subcontractor’s work is to be performed and that it enters into the Work Release and this Agreement'based upon its investigation of all such
matters and is not relying on any opinions or representations of Contractor or the Owner.

The Master Agreement documents constituting this Master Agreement are as follows:

g

1. This Master Agreement (10 pages),

2. Prime Contract (as applicable to each Work Release) <Exhibit A>

3. PaymentRequest Form (2 pages - G702 & G703) <Exhibit B> (paragraph 4)
4. Insurance Requirements (2 pages) <Exhibit C.1>

5. Subcontractor Insurance Certificate <Exhibit C.2>

6. Joint Check Agreement (2 pages) <Exhibit D>

7. Work Release (as issued on a per project basis) <Exhibit E>

8. Progress Schedule (as added for each project) <Exhibit E>

9. Conditional Release of Lien on Progress Payment (1 page) <ExhibitF.1>

10. Conditional Final Release of Lien (1 page) <Exhibit F.2>

11. Unconditional Release of Lien on Progress Payment (1 page) . <ExhibitF.3>

12. Unconditional Final Release of Lien (1 page) <Exhibit F.4>

13. Affidavitand Bill of Sale for Stored Materials <Exhibit G>

14. Subcontractor Daily Report (as added perproject) <ExhibitH> (paragraph 6e)
15. Pre-Qualification Form (4 pages) <Exhibit [>

16. Ifapplicable, Addendum dated

TERM

This Agreement shall remain in force and effect until terminated pursuant to the terms of this Agreement or by mutual agreement in writing by the Parties. Either Party
may give the other written notice of its intent to terminate this Agreement with 30 days’ notice. Upon termination, Subcontractor shall remain bound to complete any
Work Releases issued and outstanding as of the date of such termination. Termination shall not relieve Subcontractor of any obligations that by their nature survive
termination including, without limitation, liability for defective or incomplete work, and all warranties, indemnification, insurance and back charges, offsets, deductions
and/or damages due.and owing:by Subcontractor to Contractor.

ENTIRE AGREEMENT

This Agreement, any.Work Release issued hereunder, and the Contract Documents insofar as they relate in any part or in any way to Subcontractor’s work, constitute
the entire agreement between the parties with respect to the subject matter therein, and it is expressly understood and agreed that there are no other agreements or
promises by and.between Contractor and Subcontractor, except as aforesaid, and that any additions thereto or changes therein shall be in writing and signed by both
Parties thereto,-and shall not create any third party beneficiaries or third party obligations enforceable against Contractor. NO ALTERATIONS, CHANGES, OR
ADDITIONS SHALL BE MADE TO THIS AGREEMENT EXCEPT UPON CONTRACTOR'S WRITTEN ORDER.

PROGRESS PAYMENTS

A. In accordance with the terms of an issued Work Release and this Master Subcontract Agreement, Jamail & Smith Construction LP will pay Subcontractor for full,
acceptable, accurate, and timely performance of all Work, in accordance herewith and as specified on the Work Release. Prior to submission of Subcontractor’s
first Monthly Payment Request, Contractor may require Subcontractor to submit, for Contractor's approval, a payment request breakdown form listing the major
amounts of the Work Release and the dollar value of each. This form, if required, shall be completed by Subcontractor each month to show the proportionate
amount of each element completed to date and submitted to Contractor attached to the Payment Request Form (Exhibit B).
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B. Unless otherwise provided in the Work Release, Subcontractor shall provide and pay for labor, materials, equipment, tools, construction equipment and
machinery, water, heat utilities, transportation, and other facilities and services necessary for proper execution and completion of the Work, whether temporary
or permanent and whether or not incorporated or to be incorporated in the Work. Subcontractor shall submit its monthly payment request on or before the 20th
day of the month. Monthly Payment Requests shall include an invoice in the form provided herein as Exhibit B on the Subcontractor’s letterhead, Conditional
Release of Lien Waiver (Exhibit F.1) from Subcontractor and each of its subcontractors and suppliers of any tier, and Affidavit and Bill of Sale for Stored
materials (Exhibit G), if required. For all payment requests following the first, Subcontractor shall provide an Unconditional Release of Lien Waiver on a state
approved form from Subcontractor and each of its subcontractors and suppliers of any tier for payments received in the prior month. Invoices received after
this date will be considered as the nextsucceeding month's business. All invoices submitted by the subcontractor shall be divided to show material and labor
charges for the period invoiced. Contractor, in its sole discretion and with or without cause, may make payment to Subcontractor by checks made payable
jointly to Subcontractor and Subcontractor's sub-subcontractors, materialmen, laborers and/or suppliers or by direct check to such sub-subcontractors,
materialmen, laborers and/or suppliers. To the extent joint or direct checks are issued as a result of Subcontractor’s failure to make timely payment o its
subcontractors and suppliers, Contractor shall be entitled to deduct $250.00, by unilateral deductive change order, from the compensation to.be paid to
Subcontractor hereunder to reimburse Contractor for administrative expenses incurred.

C. Contractor shall retain not less than 10 % of the gross amount of each Monthly Payment Request or 10% of so much thereof as is approved. for payment,
whichever is less; such sum shall be accumulated and not be released to Subcontractor earlier than thirty (30) days after completion of the entire Project,
subject to all other terms and conditions hereof.

D. Provided there has been no breach or default under this Master Subcontract Agreement, Contractor shall make paymenton the latter of the following dates:

1. Onor before the 20th day of the following month:

2. Within five days of receipt of like payment from Owner:

3. Within five days of Subcontractor curing any breach of contract, including but not limited to having been notified of failure.to perform pursuant to Article 18,
notification of intent to file liens or other claims and or the filing of such liens or other claims by sub-subcontractors and suppliers of Subcontractor, failure to
provide required insurance and bonds, and failure to invoice in accordance with the terms of this Agreement.

4. Subcontractor agrees to submit all close-out documents to Contractor prior to invoicing 75% complete or as documents become available as to not hinder
Contractors close-out process. Contractor is not obligated to release retainage until Subcontractor has submitted all required close-out documentation
pertaining to Subcontractor's scope of work; including all warranties, owner manuals, releases and any:other documentation required to close out the project
completely. If Subcontractor fails to supply sufficient documentation to allow the Contractor to close out the project with the Owner, Subcontractor shall be
liable for all such damages associated with their failure to do so.

Notwithstanding anything herein to the contrary, Subcontractor agrees that Contractor shall never be obligated to pay
Subcontractor under any circumstances, unless and until funds are received by Contractor from Owner in full, less any
applicable retainage, covering the work and materials for which-Subcontractorhas submitted a payment request. Owner’s
payment to Contractor shall be an express condition precedent to.Contractor’s obligation to pay the Subcontractor and
Subcontractor’s right to receive payment, and Subcontractor waives all rights to commence litigation or arbitration against
Contractor for any such non-payment. This paragraph shall not be construed as a time of payment clause. Subcontractor
hereby acknowledges that it is assuming the risk of non-payment by the Owner. This condition precedent also applies to
Contractor’s obligation topay change orders, retainage or final payment , if any, and Contractor’s exercise of a right of offset
or withholding of any amounts as provided hereunder shall not be a breach of any payment provision hereof, and shall not
be construed as being a violation of the Texas Trust Fund Statutes. Contractor shall never be obligated to pay retainage to
Subcontractor until Contractor has received all of Contractor’s retainage in full from Owner. This paragraph supersedes all
other provisions of this Agreement, and any conflicting language shall be modified or deemed to be consistent herewith. By
executing this Agreement and accepting the respective Work Order hereunder, Subcontractor expressly warrants and
represents Contractor has furnished, and Subcontractor has received and reviewed, all of the information set forth in
Section 56.054(d) of the Texas Business and Commerce Code, as well as any other information deemed necessary by
Subcontractor to determine Owner’s financial capability.

If the contingent payment clause set forth above is determined to be void or unenforceable for any reason, then
Subcontractor's right to payment shall be conditioned upon the passage of such time as may be reasonable and necessary
for Contractor to fully exercise and exhaust to final judgment its legal, extra-judicial and appellate rights and remedies for
collection of sums:.unpaid by Owner, together with the passage of such additional time as reasonably necessary for
execution by Contractor of any final judgment entered in its favor. Interest shall not accrue on such payments except to the
extent otherwise required under Texas law and, if accrued, shall accrue at the lowest rate permitted therein. Nothing
contained herein shall be interpreted as releasing or waiving any statutory mechanic's lien, bond or stop notice right
reserved to Subcontractor under the law; provided; however, that Subcontractor agrees in the event Subcontractor asserts a
claim against any statutory or common law payment or performance bond issued in connection with the project, the surety
to:such bond and the Contractor (if Contractor is a principal on the bond) shall have the right to assert as a defense to such
claim, the nonoccurrence of any conditions to payments set forth in this Agreement, including without limitation the failure
or delay of payment to Contractor.

E. Contractor may withhold from or offset against any payment otherwise due Subcontractor amounts necessary in Contractor’s sole discretion to protect
Contractor from loss or damage attributable to: (1) defective, nonconforming or incomplete work; (2) claims or liens arising from the work or the acts or
omissions of Subcontractor; (3) reasonable evidence that the work or other obligations of Subcontractor cannot be completed for the unpaid balance of the
Subcontract Price or within the Subcontract Time (the Subcontract Price and Subcontract Time for each project to be set forth in the respective Work Release
for such project); or (4) any other breach or default of Subcontractor. If payments then or thereafter due Subcontractor are insufficient to cover such amounts,
Subcontractor shall reimburse Contractor upon demand. No withholding by Contractor shall relieve Subcontractor of its obligations under this Agreement.
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Furthermore, if Subcontractor commits a breach of its obligations under this Agreement or under any Work Release, contract, agreement or relationship with
Contractor or any of its affiliates, Contractor shall be entitled to set-off and apply any and all amounts, at any time owed or held by Contractor to or for the credit
or the account of Subcontractor, against any amount, irrespective of whether or not Contractor makes demand under this Agreement and although such
obligations may be unmatured. The rights of Contractor under this section are in addition to any other rights, remedies and actions which Contractor may have
under this Agreement or pursuant to applicable law.

F. Monthly progress payments to Subcontractor shall in no way imply approval of Subcontractor's Work or waiver of Contractor’s right to insist on full compliance
with the Contract Documents, including warranty provisions.

G. The Subcontractor may be paid only for materials stored on the jobsite or installed in place on the jobsite, provided such payments are approved and in
accordance with the terms of the Prime Contract. Under no circumstances shall Subcontractor be entitled to payment for materials located off-site or at
Subcontractor’s facilities. Subcontractorshall furnish detailed inventory, including invoices, for all stored or installed materials which Subcontractor.has
requested payment (Exhibit G). Payment for stored materials shall notinclude any profit or overhead.

H. Subcontractor acknowledges and agrees that its failure to make timely payments to its subcontractors, laborers, material, men and suppliers shall constitute a
material breach of this Agreement. Subcontractor shall ensure each project remains free and clear of all claims, including payment bond claims, encumbrances
and liens for labor, services, or materials. If Subcontractor fails to pay for any labor, services, or materials used or purchased for use in the prosecution.of
Subcontractor’s work, Contractor may, at its option, notwithstanding anything herein to the contrary and without notice to Subcontractor, pay.any such claims
and deduct the amounts thereof from amounts owed to Subcontractor. In the event suit is filed against Owner, Contractor or Contractor's bonding company by
any person, firm, or corporation asserting a claim or lien for labor, services, or materials used or purchased for use in Subcontractor’s work, Subcontractor will,
at its own cost and expense including attorneys'’ fees, fully indemnify and defend Contractor and Owner against such suit and pay any judgment rendered
therein. If requested by Contractor, Subcontractor shall provide a bond to indemnify the Contractor, Owner and Owner’s property against any lien or claim
arising from any subcontractor, supplier, or vendor of Subcontractor. Subcontractor shall furnish upon request all necessary lien waivers, affidavits, or other
documents which may be required to insure that Owner's property and premises are completely free from any liens or claims for liens, arising out of the
furnishing of the work of this Agreement or any Work Release. Said lien waivers, affidavits, or other documents shall be furnished as payments are made from
time to time to Subcontractor according to the terms of this Agreement. Subcontractor further acknowledges that the receipt of claims or liens by General
Contractor or General Contractor's surety, or Owner from Suppliers and Sub-subcontractors causes unspecified administrative costs and reputation damages
to General Contractor. Subcontractor agrees thatit will take every measure necessary to eliminate'Supplierand Sub-subcontractor claims, and as
compensation for such administrative costs, agrees to have its Subcontract or Work Release price reduced by-$100 for each claim or lien received by
General Contractor, Owner, or General Contractor’s Surety relating to Subcontractor's accounts, in‘addition'to any other damages or remedies available
hereunder.

7. FINAL PAYMENT:
Contractor shall make Final Payment to Subcontractor after the Work is complete and accepted by Owner and Architect, or such others whose approval is required
under the Prime Contract, providing like payment shall have been made by Owner to Contractor; and further providing that Subcontractor has furnished to
Contractor applicable warranties, owner manuals and all other required close-out documentation and Subcontractor has furnished Contractor with a Final Lien
Waiver on a state approved form, satisfactory evidence that all labor and matetial accounts incurred by Subcontractor in connection with the Sublet Work have
been paid in full. In addition to Subcontractor, each Owner and Officer of Subcontractor is jointly and severally responsible for the full payment of any Supplier or
Subcontractor bills, liens, or claims arising from this agreement under the account.of Subcontractor. See Articles 6, 9, 13, and 22 of this Agreement for
requirements relating to request for Final Payment. The meaning‘of the provisions of the Prime Contract, as it may be determined by any final judgment or good
faith settlement of litigation between Owner and Contractor, will control with respect to measurement, quantities and payment, including payment for extras,
changes, and variations in Plans and site conditions. The acceptance of final payment by Subcontractor constitutes a full, final, and complete release of any and all
claims against the Owner, Contractor, and Owner's property.

8. PERFORMANCE:

A. The Subcontractor shall supervise and direct the Work, using the Subcontractor’s best skill and attention. The Subcontractor represents and warrants that it is
fully qualified and experienced in every respectto perform the work and it is properly licensed, equipped, organized and financed to perform such work. The
Subcontractor shall be solely responsible for and have control over construction means, methods, techniques, sequences and procedures and for coordinating
all portions of the Work under the Master Agreement Work Release unless the documents give other specific instructions concerning these matters. The
Subcontractor shall perform all Sublet Work covered by this Agreement in complete accordance with all applicable standards and recommended practices and in
accordance with all tolerances set forth in those standards and specifications. Subcontractor further agrees to perform the Sublet Work in a safe, careful and
workmanlike manner in accordance with the best construction practices and with this Agreement, and in strict accordance with the Prime Contract and to
assume and discharge all responsibilities which Contractor has assumed under the Prime Contract with respect to the Sublet Work, except as otherwise
provided herein. Subcontractor agrees to procure materials and supplies in advance and to provide sufficient men, equipmentand supervision to ensure that the
Sublet Work will be prosecuted diligently and coordinated with other work at the site and completed within the time allotted and in accordance with the
requirements of the Prime Contract. Subcontractor has satisfied itself, by its own investigation and research, regarding all the conditions affecting the Work to be
done and materials to be.furnished, and as to the meaning and intention of the Prime Contract. Prior to Subcontractor’s use or installation of materials or
equipment furnished by Contractor or Owner, Subcontractor shall conduct such inspections and/or tests as it may require to satisfy itself as to the quality and
adequacy-of the said material or equipment.

B. Execution or acceptance of any Work Release hereunder shall be deemed a representation that Subcontractor has physically visited the respective project site
andis fully. acquainted with and has verified the conditions under which Subcontractor’s work is to be performed, including without limitation, subsurface and
other conditions which in any manner can affect Subcontractor's Work, applicable laws, codes and other restrictions, local labor conditions, local weather
patterns, access restrictions to and from the Project site, prior work performed by others on the project, and all other matters which may affect the time and cost
of.completing Subcontractor's work. Subcontractor is not relying on any representations, statements or information provided by Contractor except as set forth in
the Contract Documents. Subcontractor assumes full and complete responsibility for all existing conditions relating to Subcontractor’s work, the respective
project site and its surroundings, and all risks in connection therewith, including, without limitation, unforeseen difficulties or obstructions which may be
encountered. Subcontractor shall verify all field conditions at each project site before beginning work and shall cooperate with Contractor and others whose work
might interfere with its work. Subcontractor shall not encase or cover its work or the work of others until all required testing and inspection has been performed.

C. The Subcontractor shall be responsible for unloading and hoisting all its materials, supplies, tools, and equipment in order to ensure timely completion of the
Sublet Work, and in such manner as to not impede the Work or progress of any other contractor. Subcontractor shall execute a written agreement prior to use of
Contractor's equipment with or without equipment operator.

D. Subcontractor shall secure and protect the Work done hereunder and assume all responsibility for the condition thereof until final acceptance by Architect,
Owner and Contractor. Subcontractor further agrees to provide such protection as is necessary to protect the project and the workers of Contractor, Owner and
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other subcontractors, and adjacent property from Subcontractor’s operations. Subcontractor shall be liable for any loss or damage to any work in place or to any
equipment and materials on the project site resulting from Subcontractor's Work, or presence on the Project site and Subcontractor waives all rights it might
have against Contractor for loss or damage to Subcontractor’s work, property or materials, regardless of extent or cause of the damage or loss. In the event of
loss or damage to Subcontractor’s work, whether caused by Subcontractor or others, Subcontractor shall proceed promptly to repair or replace the damaged
work, property or materials at its own expense, and as directed by Contractor.

E. Subcontractor shall be responsible for maintaining, protecting and/or operating Sublet Work and stored materials during emergency conditions, abnormal
weather conditions and routine start-up operations. Subcontractor shall store materials and equipment at project sites only in areas designated by
Contractor. Materials delivered to and stored at the project site shall be limited to materials required to be incorporated into Subcontractor's work, taking
into account any space restrictions at the project site. Such material, once delivered, shall not be removed from the project site, except that any excess
materials shall be removed from the project site upon completion of Subcontractor's work. Subcontractor will be responsible for proper storage and for
any damage, defect, deficiency or theft of any material stored on the project site and shall retain all risk of loss or damage to such materials.

F. Subcontractor agrees to provide adequate manpower to coordinate and perform its Sublet work in accordance with that being done by other trades on the job
and without additional cost to Contractor for variance in hours worked per day or per week. Contractor reserves the right to approve or disapprove
Subcontractor’s personnel during the course of the Sublet Work, and may require the replacement of any person deemed unsatisfactory.

G. Subcontractor shall take all reasonable steps to ensure harmonious labor relations at the project site. Subcontractor shall strictly comply with:all of the terms
and conditions of labor agreements applicable to the project, including payment requirements to labor trust funds, and jurisdiction.and scopeof work claimed
by various crafts and the procedures contained in such agreements for resolution of jurisdictional disputes. Should there be picketing on Contractor's job site
and Contractor establishes a reserved gate for Subcontractor’s purposes, it shall be the obligation of Subcontractor to continue the proper performance of
Subcontractor’'s work without interruption or delay. If any person or entity performing Subcontractor's work engages in a strike, work.stoppage or slowdown
so that Subcontractor’'s work is hindered or delayed, Contractor, at its option, may employ others to prosecute Subcontractor's work, and to charge the cost
thereof to Subcontractor.

H. Subcontractor shall complete and submit to Contractor, on a daily basis, Subcontractor Daily Report (Exhibit H), which will be furnished to Subcontractor by
Contractor.

I Contractor is dedicated to quality construction and Subcontractor agrees to perform the Sublet Work in a'manner consistent with quality standards as set out in
the Contract Documents. If Contractor issues Supplemental Quality Assurance/Quality Control Standards; Subcontractor shall perform the Sublet Work in
compliance with such standards, but will not be required to modify work already completed in accordance with the:modified standards.

J. Subcontractor will maintain a neat working area and will not permit trash and debris to accumulate unreasonably. Subcontractor shall at all times keep the
project site clean of debris arising out of Subcontractor's work, and shall remove all rubbish, debris.and surplus which may accumulate from the prosecution of
the Subcontractor's Work. If directed by Contractor, Subcontractor shall take all precautions necessary to at all times protect and clean the area where the Work
is performed from dust or other airborne particulates. Should Subcontractor fail to observe.these obligations, then Contractor may, at its option and pursuant to
twenty-four (24) hour advance written notice, cause the same to be removed and charge the expense of such removal to Subcontractor. Upon completion of
portions of Subcontractor's work, Subcontractor shall broom-clean the area affected by:such portions.

K. Subcontractor further agrees to comply with work rules imposed by Contractor or by.Owner under the Prime Contract, including but not limited to drug screening
of workers and specialized safety training. Subcontractor agrees to actively support the Contractor's Safety Program by employing good safety practices,
conducting weekly safety meetings, and further agrees to take corrective action.immediately upon receipt of a Safety Citation from the Contractor. Subcontractor
shall be responsible for the safety of its employees and of its work area, including ingress and egress to and from the work area. Questions regarding the
application of work rules and safety standards will be directed to Contractor. Subcontractor is aware that Contractor's Safety Program is revised from time to
time. Subcontractor agrees that it has had adequate opportunity to become familiar with Contractor’'s Safety Program, and agrees that Subcontractor is
responsible for managing any work it performs under this'Agreement.such that Subcontractor’s work will comply with Contractor’s Safety Program, and any
revisions that may be implemented at any time.

L. Subcontractor shall be solely responsible for and take all necessary. precautions for the safety of its employees and agents and shall comply with safety
measures initiated by Contractor when on the site:of any project. Subcontractor shall defend, indemnify and hold harmless Contractor, Owner and their agents
and employees from and against any claims; damages, losses or expenses arising out or related to Subcontractor’s failure to comply with the requirements of
this Article 8.

M. Subcontractor will report immediately to Contractor any injury to an employee of Subcontractor or under Subcontractor’'s scope of work and will furnish
Contractor three copies of the accident report within'three (3) working days of the accident.

N. The Subcontractor’s personnelwill be required to wear the following personal protective equipment (PPE) to access the jobsite: (1) OSHA approved hard hat,
(2) steel-toed safety boots, (3)areflective vest that meets current ANSI/OSHA requirements, and (4) proper attire for the work to be performed, as determined
by Contractor in its sole discretion. The Subcontractor is responsible for providing all OSHA required PPE to its employees for the prosecution of the work
covered in this Subcontract. If any portion of the Work may require Subcontractor’'s personnel to be present in an area where such personnel could fall three (3)
feet or more, Subcontractor shall provide OSHA-approved fall protection equipment.

0. Breach of any-of the safety provisions of this Agreement is a material breach of this Agreement. If Contractor notifies Subcontractor that it is in violation of the
safety provisions of the Contract Documents, Subcontractor shall have forty-eight (48) hours to correct the deficiency, except in the case of a life/safety
emergency, and in that instance, Contractor may secure the site, cure the violation and charge the reasonable costs thereof to Subcontractor. If Subcontractor
fails to'cure the safety violation within the time provided herein, then Contractor may, in its sole discretion, (i) terminate this Agreement for cause; (i) suspend
Subcontractor’'s Work until the violation is cured; or (jii) take reasonable steps to cure the violation and charge the costs thereof to Subcontractor.

9. SUBMITTALS AND APPROVALS:

A. Subcontractor shall carefully examine Specification requirements for approval material to be submitted such as shop drawings, data, schedules, samples, and
other Documents as may be required. Then Subcontractor shall submit such material at its own expense and in such form as required by the Prime Contract t in
sufficient time to prevent any delay in the delivery of such materials and the installation thereof. If “in place” or “as-built” drawings are specified to be prepared,
these shall be prepared and submitted to Contractor before Final Payment is requested.

B. Subcontractor shall submit, as a minimum, one (1) sepia and eight (8) prints of all shop drawings for approval and one (1) sepia and five (5) prints of approved
shop drawings for field use.

C. Subcontractor shall submita list of Suppliers and Sub-subcontractors, if any, which it intends to use for the completion of its work under this Contract within ten
(10) days from the date Work Release for any particular sublet work is signed. Submitted Suppliers and/or Sub-subcontractors shall be creditworthy and fully
capable of timely performance. If in the sole judgment of Contractor, that one or more of the submitted Suppliers and/or Sub-subcontractors is unacceptable,
Contractor shall notify Subcontractor of its decision, and Subcontractor shall procure replacement Suppliers and/or Sub-subcontractors for Contractors approval
within ten (10) days from the date of Contractor's notice. Such approval shall not be unreasonably withheld.
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10. COMMENCEMENT AND COMPLETION OF THE WORK:

A. Time is of the essence of this Agreement. Subcontractor acknowledges that Contractor is required by the Prime Contract and/or Owner to complete all work by a
certain date, and Subcontractor shall, without additional compensation, commence, perform and complete the work within the durations and by the deadlines set
forth in the schedule or any schedule then or thereafter issued by Contractor and as otherwise may be necessary for Contractor to achieve such deadline.
Subcontractor agrees to supply materials, labor and equipment as necessary to commence this Sublet Work when directed by Contractor. Subcontractor shall
diligently pursue the completion of its Sublet Work, and coordinate its Sublet Work with that being done on the Project by Contractor and other trades so that its
Sublet Work or the work of others shall not be delayed or impaired by any act or omission of an act by Subcontractor. Contractor shall have the right to decide
the time or order in which the various portions of the Work shall be installed or the priority of the work ofother subcontractors, and, in general, all matters
representing the timely and orderly conduct of the work of Subcontractor on the premises.

B. Contractor may prepare a coordinated Progress Schedule in connection with each Work Release or series of Work Releases; and if it does so, Subcontractor is
required to perform its work in accordance with the Progress Schedule (as defined herein and provided in the respective Work Release). Contractor. may,
without adjustment to the Subcontract Price, make modifications to any schedule to coordinate other work performed by Contractor or to ensure timely
completion of the Project. Such modifications may include, without limitation, suspending, re-sequencing and/or accelerating the work. Subcontractor
acknowledges that Contractor does not guarantee any start/finish dates or durations included in any schedule, and that modifications to.any schedule will not
entitle Subcontractor to additional compensation. Subcontractor acknowledges that such revisions may be made in such Schedule and.agrees to make no claim
for acceleration or delay by reason of such revisions, including, but not limited to, revisions altering the sequence of Subcontractor's.Work. Should Subcontractor,
in the sole and exclusive opinion of Contractor, fail to maintain the progress of the Work, Contractor may direct Subcontractor to take such steps as Contractor
deems necessary to improve the rate of progress of the Work, including requiring the Subcontractor to increase the numberof shifts and/or overtime operations,
days of work, or other remedies, and to submit for approval a schedule demonstrating the manner in which the requiredrate of progress will be regained, without
additional cost to Contractor. Contractor may require Subcontractor to prosecute in preference to other parts of the Work, such part or parts of the Work as
Contractor may specify. In the event Subcontractor is unable to maintain progress in accordance with the Schedule by reason.of events for which extensions of
time are permitted in the Prime Contract, Subcontractor's time for completion shall be extended for such amount of time as_Contractor and Subcontractor agree to,
provided, thata time extension in at least the same amount of time is given by Owner to Contractor, and further provided, that notification of delay is given as
provided herein. This time extension shall be the sole remedy for such delays. Subcontractor shall not be entitledto recover damages from Contractor or
Contractor's surety for any delays, which do not result from Contractor’s performance of the Work, of for. which Contractor is not fully compensated by Owner.
Should Subcontractor cause any other delay to the work of Contractor, or Contractor's other subcontractors, Subcontractor shall be liable for all damages suffered
by Contractor on account of such delay(s), including but not limited to any liquidated damages assessed by Owner, Contractor's extended home office
overhead and project general conditions costs. Subcontractor shall not be entitled for any damages for delays, and Subcontractor hereby waives any right to
adjustment of the Subcontract Price or additional compensation or damages of any kind for delay, hindrance, suspension, acceleration, interference or other
impact to the work of any kind, regardless of the source of the delay or hindrance including delays caused by outside forces, such as, without limitation, acts of
God, fire, explosion, vandalism, storm, weather conditions, labor strikes, orders or acts of military or civil authority, national emergencies, insurrections, riots,
wars, or other delays of any kind, AND EVEN IF SUCH DELAY OR HINDRANCE RESULTS FROM, ARISES OUT OF OR IS DUE, IN WHOLE OR IN PART,
TO THE ACTS, OMISSIONS, INTENTIONAL INTERFERENCE, OR OTHER FAULT OF CONTRACTOR, OWNER, OR THEIR OTHER SUBCONTRACTORS,
AGENTS OR EMPLOYEES. ltis intended that this no damages for delay provision be effective regardless of the source of damages or delay. Subcontractor’s
sole and exclusive remedy for any such impact shall be limited to an‘extension,of the Subcontract Time, but only to the extent that Contractor is entitled to such
extension under the Prime Contract and is granted such extension by Owner..n no event shall Subcontractor be entitled to any extension of the Subcontract
Time for any impact caused in whole or in part by Subcontractor, to the extent the critical path of the entire work is not impacted, or to the extent the impact of
the delay could be overcome by the exercise of commercially reasonably means (e.g., without limitation, working weekends).

C. Subcontractor shall provide all schedule data and shall provide all periodic schedule update data required by the Prime Contract or by Contractor. Said schedule
data shall be consistent with the Progress Schedule.in Exhibit E or as attached to the Work Release, or as may be applicable.

11. CHANGES IN THE WORK:
Subject to the terms of the Prime Contract, Contractor shall have the right and power to request a change in the Sublet Work. Should Contractor, at any time during
the progress of the Work, request any changes in the Scope of the Sublet Work in this Agreement, Subcontractor shall within a reasonable time thereafter submit
an itemized estimate reflecting any cost changes required to make the changes. Such itemized estimate shall be furni shed in sufficient detail that Contractor can
distinguish the direct labor man-hours and labor costs, direct material, direct equipment, applicable labor markups for employee labor burdens and benefits, and
allocation of home office overhead and a reasonable profit. All elements of potential cost are subject to negotiation; however, in the event agreement cannot be
reached on estimated costs, a Change Directive will be issued and Subcontractor reimbursement will be limited to the lesser of a) actual direct costs plus 10%
markup, or b) the amount actually paid‘to Contractor by Owner for compensation of such work. It is distinctly understood and agreed, regardless from whom orders
may be taken for changes in the Scope. of the Work, that no such changes are to be made except by a written Subcontract or Work Release Change Order issued
by an authorized signatory:of Contractor and then only when such order sets forth the amount of any addition or deduction and is signed by both parties thereto or
is in the form of a. Change Directive:In addition to any General Contractor Officer of the Corporation, authorized signatories shall be stated on the assigned Work
Release. If Subcontractor, with written approval of Contractor, initiates a substitution, deviation or change which affects the Scope of Work or the Sublet Work or
causes expense to Contractor, Subcontractor shall be liable for the expenses thereof. Notwithstanding anything herein to the contrary, Contractor may, pursuant to
the requirements of the Prime Contract, orderSubcontractor to proceed with changes for which final price and/or time have not been determined.

Subcontracter shall proceed with the Work in accordance with the directives of Contractor. In the even Contractor issues a Change Directive as referenced above,
“actual direct costs™ means the amount by which its direct costs have been reasonably increased over the direct cost of performing the Work without the change in
the Work, plus:ten percent (10%) (5% on Sub-Subcontractor's work) of direct cost to cover supervision, field office and home office overhead, profitand all other
costs: Direct costs shall be limited to lesser of actual or reasonable costs of the following:

1. Cost of Labor, including social security, old age and unemployment insurance, fringe benefits required by agreement or custom, and worker's compensation
insurance;

2. Materials, supplies and equipment including cost of transportation, whether incorporated or consumed;

3. Rental cost of machinery and equipment, exclusive of hand tools, whether rented from the Subcontractor or others at rates that are no greater than market rates
in the locale of the Work at the time of the Work. The rental value of the Subcontractor's own equipment shall not be more than local rental rates, which rates
shall be further adjusted to reflect cost exclusive of overhead and profit;

4. Premiums for all bonds and insurance (Subcontractor only) permit fees and sales, use or similar taxes related to the Work;

5. Cost of Subcontractor’ subcontractors for performing the Work. Other than profit (which will be calculated at 5%), the amount allowable for
Subcontractor’s subcontractors shall be calculated using the same standards setout herein for direct Work by the Subcontractor; and
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6. Subcontractor and each subcontractor to Subcontractor involved shall furnish evidence of costs such as copies of original invoices for materials, payroll
vouchers for labor, etc., upon request by the Contractor. Any increase in the time for performance shall be limited to the amount of time by which activities
critical to overall completion of the Project are delayed by the change in the Work. Ifit is reasonably possible to perform the change in the Work concurrently
with Work thatis critical to overall completion, no time extension shall be granted by reason of a change in the Work.

12. COMPLIANCE WITH LAWS:

A. Subcontractor agrees to comply, at its sole expense, with all laws and regulations applicable to Subcontractor, Contractor, and/or the Work covered by the Prime
Contract, including but not limited to the Occupational Safety and Health Act of 1970 as amended, including all applicable safety and health standards, including
compliance with the Hazard Communication Standard 1926.59, and the revised Excavation Standard 1926.650 through 1926.652 and applicable Appendixes;
the Resource Conservation and Recovery Act as amended; the Comprehensive Environmental Response; Compensation and Liability Act of 1980 as-amended;
the Emergency Planning and Community Right to Know Act as amended; the Toxic Substance and Control Act as amended; the Clean Water Act-as amended;
the Safe Drinking Water Act as amended; the Clean Air Act as amended; the Atomic Energy Act of 1954 as amended; the Fair Labor Standards Act of 1938 as
amended; the Construction Safety Act (Public Law 91:54) as amended; the Immigration Reform Control Act of 1986 and the Civil Rights Act 0f 1964 as
amended; including rules and regulations promulgated hereunder and including Executive Order 11246 as amended.

B. Subcontractor agrees to inspections by the Contractor to determine compliance with safety, health, and environmental standards. Subcontractor acknowledges
that Contractor's right to inspect or not to inspect shall notin any way relieve Subcontractor of its obligations.

C.Subcontractor agrees to indemnify, defend and hold harmless the Contractor from any and all liability and damages, fines,
costs, and attorneys’ feesincurred by Contractor on account of Subcontractor's failure to comply with all laws and
governmental requlations applicable to the Work.

Subcontractor agrees not to remove guards on safety appliances, except on written authority of Contractor’'s Superintendent; and to.replace such guards and
appliances promptly. Failure to make such replacement will authorize Contractor to do such work and charge the costs thereofto Subcontractor.

D. Subcontractor represents and warrants that the company has not been designated as an Extra-Hazardous Employer by the Texas Workers Compensation
Commission and agrees to immediately notify the Contractor in writing if Subcontractor becomes so designated during the period of time that an Agreement
exists with the Contractor. At Contractor's option, this Agreement may be terminated upon notification of Subcontractor being designated as an Extra-Hazardous
employer.

13. INDEMNIFICATION, INSURANCE AND BONDS:
A. Except to the extent caused by the negligence of the party to be indemnified, and to the fullest extent permitted by law, Subcontractor shall defend, indemnify,
and hold harmless the Owner, Contractor, and corporations or other entities which directly orindirectly through one or more intermediaries control, or are
controlled by, or are under common control with Contractor, and the directors, officers, agents;-and employees of Owner, Contractor, and of such corporation or

other entity, along with any other entity or person for whom indemnification by Contractor is required under the Prime Contract (the “Indemnitees”) from and
against any and all demands, claims, causes of action, liens, fines, penalties, losses;damages; costs, and expenses (including attorneys’ fees, court costs, and
other legal expenses), of every kind and nature, regardless of whether in law or'in.equity, or whether nominal, actual, direct, indirect, consequential, special,
punitive, or otherwise (“Liabilities”), arising out of or related to this Agreement, any Work Release, any work performed by Subcontractor hereunder, or any
failure to perform by Subcontractor, including but not limited to Liabilitiesattributable to personal injury, iliness, disease, death, or property damage.

B.IN ADDITION TO THE INDEMNIFICATION PROVIDED ABOVE AND-TO THE FULLEST EXTENT PERMITTED BY LAW,
SUBCONTRACTOR SHALL DEFEND, INDEMNIFY;;AND HOLD HARMLESS THE INDEMNITEES FROM AND AGAINST ANY
LIABILITIES FOR THE BODILY INJURY OR DEATH OF AN EMPLOYEE OF SUBCONTRACTOR, AN EMPLOYEE OF
SUBCONTRACTOR’S AGENT, OR AN EMPLOYEE OF SUBCONTRACTOR’S SUBCONTRACTOR OF ANY TIER, EVEN TO THE
EXTENT THE LIABILITIES ARE CAUSED BY THE SOLE, PARTIAL, CONTRIBUTORY, CONCURRENT, OR JOINT WRONGFUL
CONDUCT OF THE PARTY TO BE INDEMNIFIED, IT BEING THE EXPRESS INTENT OF THE PARTIES IN SUCH EVENT THAT
SUBCONTRACTOR SHALL DEFEND AND'INDEMNIFY THE INDEMNITEES AGAINST THE CONSEQUENCES AND EFFECTS OF
THEIR OWN NEGLIGENCE.

C.TO THE EXTENT CHAPTER 151 OF THE TEXAS INSURANCE CODE IS INAPPLICABLE TO THIS AGREEMENT, OR
PARTICULAR CLAIMS SOUGHT TO BE INDEMNIFIED OR DEFENDED HEREUNDER ARE OTHERWISE EXCLUDED OR
EXCEPTED FROM THE'APPLICATION OF CHAPTER 151, SUBCONTRACTOR’S DEFENSE AND INDEMNITY
RESPONSIBILITITES SHALL'NOT BE LIMITED BY THE WRONGFUL CONDUCT OF ANY MEMBER OF THE INDEMNITEES, BUT
SHALL APPLY EVEN TO THE EXTENT THE LIABILITIES ARE CAUSED BY THE SOLE, PARTIAL, CONTRIBUTORY,
CONCURRENT, OR'JOINT WRONGFUL CONDUCT OF THE INDEMNITEES, IT BEING THE EXPRESS INTENT OF THE PARTIES
IN SUCH EVENT THAT SUBCONTRACTOR SHALL INDEMNIFY THE INDEMNITEES AGAINST THE CONSEQUENCES AND
EFFECTS OF THEIR OWN NEGLIGENCE.

D.IN ADDITION TO THE INDEMNIFICATION PROVIDED ABOVE AND TO THE FULLEST EXTENT PERMITTED BY LAW,
SUBCONTRACTOR SHALL INDEMNIFY, DEFEND, AND HOLD HARMLESS THE INDEMNITEES FROM AND AGAINST ANY
CLAIM, DAMAGE, LOSS, OR EXPENSE, INCLUDING BUT NOT LIMITED TO ATTORNEYS' FEES, ARISING OUT OF,
RESULTING FROM, OR ATTRIBUTABLE TO ANY CLAIM THAT ANY MEANS, METHOD OR PROCESS, MATERIALS, GOODS
OR SERVICES PROVIDED BY SUBCONTRACTOR OR ANY OF ITS SUB-SUBCONTRACTORS OF ANY TIER IN THE
PERFORMANCE OF WORK ON THE PROJECT INFRINGES ON ANY PATENT, COPYRIGHT, TRADEMARK, SERVICE MARK,
OR TRADE NAME OR OTHER INTELLECTUAL PROPERTY RIGHT OF A THIRD PARTY, REGARDLESS OF CAUSE AND EVEN
TO THE EXTENT SUCH CLAIM, DAMAGE, LOSS OR EXPENSE IS ALLEGED TO BE CAUSED BY THE SOLE OR CONCURRENT
WRONGFUL CONDUCT OF THE PARTY TO BE INDEMNIFED, IT BEING THE EXPRESS INTENT OF THE PARTIES THAT IN
SUCH EVENT SUBCONTRACTOR SHALL INDEMNIFY THE INDEMNITEES AGAINST THE CONSEQUENCES OF THEIR OWN
WRONGFUL CONDUCT.

E. IN ADDITION TO THE INDEMNIFICATION PROVIDED ABOVE AND TO THE FULLEST EXTENT PERMITTED BY LAW,
SUBCONTRACTOR SHALL INDEMNIFY, HOLD HARMLESS, AND DEFEND THE INDEMNITEES FROM AND AGAINST ANY
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CLAIM, DAMAGE, LOSS, OR EXPENSE, INCLUDING BUT NOT LIMITED TO ATTORNEYS’ FEES, ARISING OUT OF,
RESULTING FROM, OR ATTRIBUTABLE TO (1) THE VIOLATION OF ANY ORDINANCE, REGULATION, STATUTE OR OTHER
APPLICABLE LAW BY SUBCONTRACTOR OR ANY SUB-SUBCONTRACTOR (OR ANY OF THEIR EMPLOYEES) OF ANY TIER;
AND/OR (2) ANY LIEN OR BOND CLAIM ASSERTED BY ANY SUB-SUBCONTRACTOR OR SUPPLIER OF ANY TIER FOR
WORK OR MATERIALS PROVIDED PURSUANT TO THIS CONTRACT; AND/OR (3) BREACH OF ANY OF SUBCONTRACTOR’S
OBLIGATIONS HEREUNDER, REGARDLESS OF CAUSE BUT NOT THE EXTENT CAUSED BY THE NEGLIGENT ACT OR
OMISSION OF THE PARTY TO BE INDEMNIFIED.

F. Subcontractor shall procure and maintain insurance sufficient to satisfy its indemnity obligations hereunder. Provided, however, the defense and indemnity
obligations set forth herein shall not be limited by any insurance maintained by Subcontractor (or any failure to maintain insurance). The rights granted Contractor
in this Article 13 are cumulative and in addition to other rights and remedies related to defense and indemnity stated elsewhere in this Agreement.

G. For claims indemnified under this Section made against any person or entity by an employee of the Subcontractor, anyone directly or indirectly employed by them
or anyone for whose acts they may be liable, the indemnification obligation under this Section shall not be limited by or to the amount or type of damages,
compensation or benefits payable by or for the Subcontractor under Workers’ Compensation acts, disability benefit acts or other employee benefit acts.

H. It is agreed with respect to any legal limitations now or hereafter in effect and affecting the validity or enforceability of the indemnification obligations hereunder, or
the Additional Insured requirements hereunder, such legal limitations are made a part of the contractual obligations and shall operate'to amend the obligations to
the minimum extent necessary to bring the provision into conformity with the requirements of such limitations, and as so modified, the obligations shall continue in
full force and effect. Should any provision in this Agreement be held invalid, unenforceable or contrary to public policy, law, statute or ordinance, then the
remainder of the provision, paragraph, Article, Section and/or Agreement shall not be affected thereby and shall remain valid and fully-enforceable. The indemnity,
defense, and insurance obligations set forth herein shall survive the expiration, completion, abandonment, and/or termination, of the Agreement and Final
Completion of the respective work and any other services to be provided to the Agreement or any Work Release and shall continue indefinitely until barred by
applicable law.

. Subcontractor shall ensure each project remains free and clear of all claims, including payment bond claims, encumbrances ‘and liens for labor, services, or
materials. If Subcontractor fails to pay for any labor, services, or materials used or purchased for use in the prosecution of Subcontractor’'s work, Contractor may,
at its option, notwithstanding anything herein to the contrary and without notice to Subcontractor, pay-any such claims and deduct the amounts thereof from
amounts owed to Subcontractor. In the event suit is filed against Owner, Contractor or Contractor’s bonding company by any person, firm, or corporation asserting
a claim or lien for labor, services, or materials used or purchased for use in Subcontractor's work, Subcontractor will, at its own cost and expense including
attorneys' fees, fully indemnify and defend Contractor and Owner against such suit and pay.any judgment rendered therein. If requested by Contractor,
Subcontractor shall provide a bond to indemnify the Contractor, Owner and Owner’s property against any lien or claim arising from any subcontractor, supplier, or
vendor of Subcontractor. Subcontractor shall furnish upon request all necessary lien waivers; affidavits, or other documents which may be required to insure that
Owner's property and premises are completely free from any liens or claims for liens, arising out of the furnishing of the work of this Agreement or any Work
Release. Said lien waivers, affidavits, or other documents shall be furnished as.payments-are made from time to time to Subcontractor according to the terms of
this Agreement. It is the intent of the Parties that the Payment Bond be for the benefitof Contractor and Owner and not for the benefit of third parties except to
the extent necessary to protect Contractor and Owner.

J. Subcontractor’s obligation to indemnify Contractor against any attorneys’ fees or.other costs or expenses incurred by Contractor in connection with the defense
of any claims or causes of action shall be construed as a separate item of indemnification that shall be an absolute obligation of Subcontractor even if such
claims or causes of action are invalid or groundless, or arise from the negligence of Contractor, subject to any limitations imposed by law.

K. In addition to any other insurance which Subcontractor may be required or choose to carry, Subcontractor at its sole expense shall maintain in effect, from the
date that work commences under this Agreement through the Warranty. Period, the insurance coverage which is scheduled on the attached Insurance
Requirements (Exhibit C. 1). Certificate(s) of Insurance stating the. limits and coverage’s required by Contractor shall be executed by Subcontractor’s insurance
carrier(s) and, when properly executed, shall become Exhibit:C.2 to this Agreement. Until said Certificate(s) of Insurance is properly executed by insurance
carrier(s) acceptable to Contractor, the Subcontractor may notenter the jobsite premises to perform any portion of this Sublet Work. By execution of this
Agreement, Subcontractor acknowledges that failure to.meet all insurance requirements, or cancellation either by the insured of the insurer of any portion of the
insurance required to be carried by Subcontractor-by this:Agreement, or the lapse or suspension of the required insurance for any reason shall be considered a
material breach of this Agreement by Subcontracter and Contractor shall be entitled to exercise the termination rights set forth in Article 18 and any other right
contained in this Agreementand shall have the right to prohibit Subcontractor from entering the work premises. Subcontractor, for itself, its affiliates, parents,
subsidiaries, officers, employees; and agents; waives its rights of recovery against Contractor to the extent of any insurance proceeds or benefits paid or
received.

L. Subcontractor shall cause its subcontractors to procure insurance covering the above liabilities under policies in form, amounts and with insurance companies
acceptable to Contractor. Subcontractor will obtain said policies or certificates thereof and deliver them to Contractor. If Subcontractor or its subcontractors do
not acquire acceptable insurance, Contractor may acquire the required insurance coverages and charge the expense for such coverages to Subcon tractor.

M. Subcontractor‘shall promptly:obtain insurance for the Work as specified in this Subcontract Agreement. Subcontractor must use a state approved insurance
certificate form. Subcontractor shall provide the required insurance certificate(s) to Contractor prior to commencing the Work and shall be liable to Contractor for
the consequences of Subcontractor's delay in obtaining the required insurance policies and coverages. Subcontractor acknowledges that it may not enter the
jobsite until Contractor receives and approves the specified insurance certificate(s). Each policy and the insurance certificate must state that the insurance
carrier is required togive Contractor thirty (30) days prior written notice of cancellation or material change that reduces or restricts the coverages or liability limits
of any'insurance policy. If not a blanket certificate, Subcontractor’s insurance certificate(s) should also include the Project name in a conspicuous location when
permissible by law. The insurance requirements described in this Agreement are not intended to and shall not in any way limit or qualify the liabilities and
obligations Subcontractor assumes pursuant to this Agreement. Jamail & Smith Construction, LP. uses ‘JONES’ to track and establish insurance
compliance with the contract terms. Please make sure the following address is added to your “safe sender” list to ensure you receive this email
communication: insurance@jamailsmith.com.

N. Subcontractor's materials and equipment that will become an integral part of the completed Project, either on the site or in the building, and completed portions
of the Sublet Work, may be covered by a Builders Risk insurance policy containing certain deductibles and exclusions purchased and maintained either by
Owner or Contractor. If so covered, Subcontractor shall be responsible for the deductible portion of each claim covered by the Builders Risk insurance policy. If
such coverage is available, a copy of said Policy or a certificate shall be available for Subcontractor’s inspection at Contractor's home office or project office. It is
Subcontractor's responsibility to evaluate the protection afforded by that Policy, if applicable, and to carry its own insurance against all losses not covered.
Futhermore, Subcontractor is responsible for maintaining, protecting and/or operating Sublet Work and stored materials until work is complete and accepted by
Owner; including taking precautions to protect the work from theft and vandalism. Builder's Risk insurance, if provided, will not provide coverage for tools,
equipment or other items which Subcontractor uses in connection with the Work and which are not intended to become a permanent part of the Work.
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0. Subcontractor may be required to provide a Payment Bond and a Performance Bond prescribed by and with Surety Company acceptable to the Contractor in
the full amount of this Agreement for the faithful performance of this Agreement. Requirements for Performance & Payment Bonds will be stated on individual
Work Releases. If Contractor requires bonds, Subcontractor shall pay the premium for bonds and the cost shall be included in the Subcontract Price; such
cost shall not exceed industry standard rates. Any changes in the scope of Sublet Work thatinvolve an increase of more than 10% in the original contract
amount will require a rider from the Surety Company raising the penal amount of bond to agree with the revised contractamount.

P. Subcontractor shall submit to Contractor, within twenty-four (24) hours, copies of all accident reports arising out of any injuries to its employees or those of any
firm or individual to whom it may have sublet work, or any property damage arising or alleged to have arisen on account of any work done by Subcontractor
under this Agreement. Subcontractor shall be responsible to investigate and report to Contractor any and all onsite accidents, citations, safety violations, injuries
or incidents that occur while performing work. Subcontractor shall submit to Contractor, a written initial accident/incident report within 24 hours following such
occurrence. In no event shall notification to Contractor be more than twenty-four (24) hours after such occurrence.

14. DEFECTIVE WORK AND CLAIMS:
Payments otherwise due may be withheld by Contractor on account of defective work not remedied, claims filed, evidence indicating probability of filing of claims,
failure of Subcontractor to make payments properly to its Sub-subcontractors or to make payments for material or labor, reasonable evidence that the.work or other
obligations of Subcontractor cannot be completed for the unpaid balance of the Subcontract Price or within the Subcontract Time, or any other.breach or default of
Subcontractor . If the said causes are not removed within twenty-four (24) hours after Contractor's notice, Contractor may rectify the same at:Subcontractor's
expense. In the event there is a time sensitive situation and Subcontractor cannot be reached, Contractor may proceed with immediate action.and back charge such
charges not performed by Subcontractor and in Subcontractor's scope of work to the Subcontractor's Work Release. Contractor may offset against any sums due
Subcontractor hereunder the amount of any liquidated or un-liquidated obligations of Subcontractor to Contractor, whether or not arising out of this Agreement. In
the event, Contractor performs any of Subcontractor's work or pays for any of Subcontractor's supplies or equipment or labor, Contractorshall be entitied to recover
all costs expenses thus incurred by Contractor from Subcontractor (whether by deduction from payments of this or.any other.contract with Contractor), or
otherwise. In any such case, Contractor will be entitled to its costs incurred plus a mark-up of 15% for Contractor's administrative overhead. Nothing contained
herein shall limit Contractor's entitlement to other damages (including delay damages) which Subcontractor's action may have caused. No withholding by Contractor
shall relieve Subcontractor of its obligations under this Agreement.

Subcontractor agrees to be bound by all the provisions of the Prime Contract, including but not limited to‘provisions relating to quantities, measurement and
payment, change orders, extra work, variations in Plans and/or site conditions, time extensions and claims. Contractor-agrees that it will present to Owner any
reasonable claim for payment, time extension or any other reasonable item which Subcontractor, in good faith chooses to submit, provided that Subcontractor
agrees to prepare all notices in a proper manner sufficiently in advance of the time for notice to permit Contractor to submit the notice, and Subcontractor agrees to
prepare the documentation, comply with all other requirements of the Prime Contract, and do all things necessary to enable Contractor to present Subcontractor’s
claim. Contractor agrees to cooperate with Subcontractor in presenting Subcontractor’s.claims; and-Subcontractor agrees to cooperate with Contractor and all
other subcontractors of Contractor in presenting all claims. Subcontractor may not recover more from Contractor than the amount Contractor recovers from Owner in
its recovery on claims, all extra work and change orders must be authorized in writing and.signed by Contractor. Subcontractor will furnish Contractor time sheets,
invoices and other substantiating data necessary to satisfy the requirements of Contractor.and the Owner. If any part of the Sublet work depends upon the work of
the Contractor or of any other subcontractor, Subcontractor shall inspect such other work and promptly report to Contractor any defects or inadequate performance
which adversely affects Subcontractor's work. If there appear to be any,variations.or discrepancies of dimensions, quantities, or other matters set forth in the Plans,
Specifications and other portions of the Prime Contract, Subcontractor will promptly bring the matter to the attention of Contractor in writing. Subcontractor agrees to
be bound by the terms of the Prime Contract with respect to such.variations. All claims by Subcontractor relating to Subcontractor's work or this Agreement,
including without limitation, any claimed adjustment to the Subcontract Price and any claimed delay in prosecution of Subcontractor's work (collectively a "Claim"),
shall be submitted to Contractor within seventy-two (72) hours after the occurrence of the event giving rise to the Claim (or prior to the time within which
Contractor must submit a claim to the Owner pursuant to the terms,of the Contract Documents, whichever is earlier), except and only to the extent a longer period
of time for presentment of claims is required by applicable law;.in which case such longer period shall apply. It is acknowledged and agreed by the Parties that the
claim notice period required in this section is necessary and desirable to enable Contractor to timely investigate and mitigate potential claims. Claims must be in
writing in sufficient detail, dated, and signed by-an officer or-authorized representative of Subcontractor. Subcontractor's Claims will be allowed by Contractor if and
to the extent they are allowed by Owner. Any Claim:not timely submitted shall be deemed waived by Subcontractor. Unless otherwise agreed in writing,
Subcontractor shall continue to prosecute Subcontractor's Work and maintain the project schedule pending resolution of any Claim. Any failure of Subcontractor to
continue diligent and timely prosecution of Subcontractor's work shall be deemed a material breach of the Agreement, entitling Contractor to all remedies provided
hereunder, as well as other remedies which may exist as a matter of law.

15. CLEANUP:

A. Subcontractor acknowledges that the execution of the Sublet Work will result in an indeterminate amount of debris. Subcontractor agrees to retrieve, pick up and
remove and place at alocation designated by Contractor all such debris each day (or as otherwise required by Contractor) during the course of its work and on
final completion of its work. If after twenty-four (24) hours' notice by Contractor's representative to Subcontractor's representative at the jobsite, Subcontractor
has not diligently-proceeded with the cleanup as outlined in this paragraph, then Contractor has the right to proceed with the cleanup work with its own labor at
Subcontrattor's expense.

B. Notwithstanding anything to the contrary herein, Subcontractor shall retain title to and full legal responsibility for all such debris and to any substances described
below brought to the Project location by or for the benefit of Subcontractor. Subcontractor shall not place, cause or permit to be placed or dispose (as defined by
applicable.environmental laws) of any of the following in Contractor's trash dumpster, trash trucks, or anywhere on and/or around the Project location:
Hazardous Substances (hereinafter defined); commercial products or chemicals which are off specification, outdated, unused or banned, including the
containers of same, liquids and sludges from septic tanks and food service grease traps; chemical-containing equipment removed from service, e.g., filters.,
cathode ray tubes, acetylene tanks, fluorescent light tubes, and/or all other substances which (i) the transporter which contracts with Contractor (if any) does not
transport or allow to be transported under its agreement with Contractor; and/or (i) the disposal facility(ies) which contracts with Contractor (if any) does not
dispose of or allow to be disposed of under its agreement with Contractor. Copies of the relevant portions of such agreements are available for examination by
Subcontractor upon request. Subcontractor shall, in compliance with all applicable laws, arrange directly (i) with third party transporter(s) for transportation from
the Project location of all of the substances described in the preceding sentence and (ii) with third party disposal facility(ies) for disposal of all of the substances
described in the preceding sentence. Contractor may at its option contract with a transporter(s) and/or a disposal facility(ies) to remove all debris not described
in the second sentence of this paragraph at such intervals as Contractor shall determine necessary. “Hazardous Substances” shall mean all pollutants,
contaminants, chemicals, wastes and any other carcinogenic, ignitable, corrosive, reactive, toxic, or otherwise hazardous substances or wastes subject to
regulation, control, or regulation under applicable environmental laws. By way of example only, the term “Hazardous Substances” includes, but not limited to
petroleum, urea formaldehyde, flammable, explosive, and radioactive materials, PCBs, pesticides, herbicides, asbestos, sludge, slag, acids, metals, solvents,
and waste waters.
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C. Before using at any project a material or substance considered hazardous under applicable federal, state or local law, regulation or ordinance, Subcontractor shall furnish
Contractor with two (2) sets of the Material Safety Data Sheet for such material or substance and Subcontractor shall file a copy of such Material Safety Data Sheet for
such material or substance and documentation as may be required by the proper authorities. Subcontractor shall notify Contractor, all proper authorities, and all
subcontractors, suppliers and materialman in advance of storing or using any hazardous materials on the project site. Subcontractor shall label all hazardous materials on
the project site, and shall be solely responsible for the proper storage, removal, disposal, application and training of personnel utilizing the hazardous material. Any
materials containing asbestos are strictly prohibited on the project.

16. PERMITS:
All permits (except Contractor's main building permit), licenses, tap fees and easements necessary for the prosecution of this Sublet Work shall be procured and
paid for by Subcontractor. Subcontractor shall give all notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the Sublet
Work as drawn and specified. Subcontractor shall promptly notify Contractor in writing of any variance between the Plans and Specifications and applicable law.
If Subcontractor performs any work contrary to such laws, ordinances, rules and regulations without such notice to Contractor, Subcontractor shall bear all.costs
arising therefrom.

17. ARCHITECT AND/OR OWNER APPROVAL AND COMMUNICATION:
This Agreement and Subcontractor may be subject to approval by Architect and/or Owner. The Subcontractor will not have any direct communication with the
Owner in connection with this Subcontract, except as otherwise provided in the Contract Documents or when direct communications'have been authorized in
writing by Contractor. All communication by Subcontractor to the Owner must be made through the Contractor. Contractor shall make reasonable efforts to
represent Subcontractor's concems to Owner. In the event Subcontractor makes direct contact with the Owner in connection.with any Work Release, aside from
notices expressly required by law, Contractormay terminate Subcontractor's Work Release per Article 18.

18. TERMINATION:
A. TERMINATION FOR DEFAULT:
Should Subcontractor at any time fail to supply a sufficient number of skilled workmen or a sufficient quantity of materials of proper quality, or fail in any respect
to prosecute the Work covered by this Agreement with promptness and diligence, or fail to perform work of the quality required by the Prime Contract, or fail in
the performance of any of the agreements herein contained, or should any workmen performing work-covered by this Agreement engage in a strike or other
work stoppage, or cease to work due to picketing or other such activity, Contractor may, in any of such events atits option, after twenty-four (24) hours notice to
Subcontractor, provide any such labor and materials, and deduct the cost thereof from any money thendue or there after to become due Subcontractor, or, in
any of such events, Contractor, may, at its option, terminate the employment of Subcontractor for the Sublet Work under this Agreement, and shall have the right
to enter upon the-premises and to take possession, for the purpose of completing the Sublet Work hereunder, of all the materials, tools, and equipment thereon,
and to finish the Sublet Work and provide the materials, therefore, either with its own employees:or other subcontractors; and in case of such discontinuance of
the employment by Contractor, Subcontractor shall not be entitled to receive any further.payments under this Agreement or otherwise, but shall nevertheless
remain liable for any damages which Contractor incurs. If the expenses incurred by Contractorin'completing the Sublet Work shall exceed the unpaid balance of
the Subcontract Price, Subcontractor shall pay the difference to Contractor, along.with.any other damages incurred by Contractor as a result of Subcontractor's
default. Contractor shall have a lien upon all materials, tools and equipment taken possession of to secure the payment thereof. Subcontractor shall be liable to
Contractor for all costs and damages incurred by Contractor due to thefailure of performance by Subcontractor, the failure of Subcontractor to keep the
progress of its work up to that of Contractor or other trades, or the failure to executesits work as directed by Contractor. Subcontractor agrees to execute any
assignments necessary to make available to Contractor and the Owner. the rights of Subcontractor under purchase orders and subcontracts. Contractor will
credit Subcontractor's account with the value of the materials and suppliers:so used but there will be no credit for rent on equipment. Subcontractor will
reimburse Contractor in Harris County, Texas, to the extent that Contractor's expense, including attorney’s fees, in completing the Sublet Work and proceeding
under this Article exceeds the balance which would have become due to Subcontractor under this Agreement had Subcontractor completed the Sublet Work. If
Contractor’s expense is less than such amount, then Subcontractor shall receive as its entire and sole compensation its actual, direct, documented, necessary
and reasonable costs of performing the work to the date of termination, as determined by audit of subcontractor's records, plus a reasonable markup for overhead
and profit, but in no event shall such amounts due hereunder exceed the total Subcontract Price. Subcontractor hereby waives all claims against Contractor for
profits, rent on equipment or other damages related to any termination by Contractor hereunder. The Parties agree that the terms of this article shall be binding if
Contractor in good faith has determined that Subcontractor's performance is inadequate and that the Owner or Contractor or other subcontractor may be
damaged, or Contractor may be unable:to-perform its contractual obligations unless Contractor proceeds under this Article. The Parties agree that such
determinations are difficult to make and must be made under pressing circumstances, and agree to be bound in accordance with this Article in light of the
circumstances confronting Contractor at the time such a decision is made. Despite termination of a Work Release or this Agreement, Subcontractor shall remain
bound to complete any Work Releases issued and outstanding as of the date of such termination. Furthermore, termination shall not relieve Subcontractor of
any obligations that by their nature survive termination including, without limitation, liability for defective or incomplete work, and all warranties, indemnification,
insurance and back.charges, offsets, deductions and/or damages due and owing by Subcontractor to Contractor. If Owner suspends or terminates the Project or
terminates the contract between©Owner and Contractor, whether with or without cause, then Subcontractor shall be entitled only to such compensation as is
received by Contractor relating to such suspension or termination as is provided under the Contract Documents and relating to Subcontractor's Work.
Subcontractor may terminate this Agreement only upon a material breach of the Agreement by Contractor and then only after written notice is provided to
Contractor of the alleged breach and Contractor's failure to cure or commence curing said breach within thirty (30) calendar days after receipt of said notice.
B. TERMINATION FOR CONVENIENCE OF CONTRACTOR OR OWNER:
General Contractor may, at its option, terminate for convenience the Sublet Work in whole or, from time to time, in part, at any time by written notice to
Subcontractor. Such notice shall specify the extent to which the performance of work is terminated and the effective date of such termination. Upon receipt of
such notice Subcontractor shall;
(a) immediately discontinue the Sublet Work on the date and to the extent specified in the notice and place no further orders or sub-subcontracts for materials,
service, or facilities, other than as may be required for completion of such portion of the Sublet Work thatis not terminated;
(b) promptly obtain cancellation upon terms satisfactory to General Contractor on all purchase orders, sub-subcontracts, rentals, or any other agreements
existing for the performance of the terminated work or assign those agreements to General Contractor as directed;
(c) assist General Contractor in the maintenance, protection, and disposition of work in progress, plant, tools, equipment, property, and materials acquired by
Subcontractor or furnished by Subcontractor under this contract; and
(d) complete performance of the Sublet Work which is not terminated. Upon any such termination, General Contractor shall have no liability for any damages,
including loss of anticipated profits. As its sole right and remedy, Subcontractor shall be paid the following:
1. all amounts due and not previously paid to Subcontractor for Sublet Work completed in accordance with the Subcontract prior to such notice of
termination, and for work thereafter completed as specified in such notice;
2. reasonable administrative costs of settling and paying claims arising out of the termination of Sublet Work under sub-subcontracts or purchase orders;
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3. reasonable costs incurred in demobilization and the disposition of residual material, plantand equipment;

Contractor shall have no other liability to Subcontractor including, without limitation, claims for fabrication charges, restocking fees, unperformed work, lost
profits or any other damages. In the event any termination of the Subcontractor for default under the default termination article is later determined to have been
improper, the termination shall automatically be deemed a termination for convenience and the Subcontractor shall be limited in its recovery strictly to the
compensation provided for in this subsection. Subcontractor shall submit within 30 days after receipt of notice of termination, a proposal for an adjustment in
compensation, including all incurred costs described herein. General Contractor shall review, analyze, and verify such proposal, and, if not satisfied, negotiate an
equitable adjustment, and the Subcontract shall be amended in writing accordingly.

19. LAYOUT RESPONSIBILITY:
Contractor shall establish principal axis lines and levels whereupon Subcontractor shall lay out and shall be strictly responsible for the accuracy of its work and for
any loss or damage to other Subcontractors engaged in work on the site by reason of failure of Subcontractor to set out or perform its work correctly. Subcontractor
shall exercise prudence so that actual final conditions and details shall resultin alignment of finish surfaces that are within industry standard tolerances

20. TAXES:
Subcontractor will pay all social security and other taxes imposed upon it as an employer in connection with the performance of this-Agreement,.and will furnish
evidence, when required by Contractor, showing that all such payments required to be made have been paid. Subcontractor shall pay all local; state and federal
taxes in connection with its Sublet Work. Subcontractor shall furnish a copy of Sales and Use Tax Permit if requested by Contractor.

21. ASSIGNMENT AND SUBLETTING:
Subcontractor cannot assign, transfer, convey, sublet or otherwise dispose of this Agreement or any part thereof, or its right, title or interest therein, or its power to
execute the same or its interest in proceeds there from, without the consent in writing of Contractor. If Subcontractor does, with approval, sublet this Agreement or
any part thereof, it shall require that its Subcontractor be bound to Subcontractor and to assume toward Subcontractor all of the obligations and responsibilities that
Subcontractor has assumed toward Contractor. Approval of a sub-subcontractor will not imply that Contractor.assumes any:responsibility for such sub-
subcontractor or that Subcontractor is relieved of any responsibility with respect to the Sublet Work. Subcontractor will not sublet any portion of the work to or enter
into an agreement with an Employee Leasing Company without the Contractor’s prior written approval.

22. GUARANTY/WARRANTY:
Subcontractor shall, subject to all parts of Article 13 and notwithstanding anything to the contrary in the other provisions of this Agreement, before requesting
Progress Payment of seventy-five percent (75%) complete, provide Guaranties and any other.documentation required by the Prime Contract. In addition to any
specific Guaranty required by the Prime Contract, Subcontractor, in signing this Agreement, agrees at its own expense to replace or repair any faulty or defective
material or workmanship within one year from Final Completion, as defined in the Prime Contract, orlonger if required by the Prime Contract. In addition,
Subcontractor shall be responsible for and pay for replacement or repair of adjacent materials or work which may be damaged or other amounts for which
Contractor may become liable due to the failure of Subcontractor’'s material or work andlor damage as a result of the replacement or repairs thereof. The
Subcontractor warrants to the Owner and Contractor that materials and equipment furnished under the Work Release will be of good quality and new unless
otherwise required or permitted by the Contract Documents; that the Work will be free from defects; and that the Work strictly conforms to the requirements of the
Contract Documents. Work not conforming to these requirements;.including substitutions not properly approved and authorized, may be considered defective. If
required by the Contractor the Subcontractor shall furnish satisfactory.evidence as to the kind and quality of materials and equipment. Subcontractor's obligation
to correct the Work under this Article shall continue from the date of this Subcontract through the last day of the twelfth month following the date of acceptance by
Owner of the Project. In addition, Subcontractor's liability for items, material, or workmanship which Subcontractor may have corrected, repaired, or replaced shall
continue through the last day of the twelfth month following the.date of acceptance by Owner of such corrected, repaired, or replaced items or workmanship.

23. DISPUTES:

A. In the event of a dispute between Subcontractor.and Contractor relating to this Agreement or any Work Release hereunder (or breach thereof) which involves
corresponding rights or duties of Owner, then the dispute shall be decided in accordance with the requirements of the Prime Contract. In such case, the Parties shall
attempt to resolve their claims through direct negotiations between the appropriate representatives of each Party. Should negotiations become unsuccessful,
Subcontractor and its sureties (if.any) shall be bound to Contractor to the same extent that Contractor is bound to Owner by the terms of the Contract Documents
and by any decisions or determinations made thereunder by an authorized person, board, court, or other tribunal. Contractor shall use commercially reasonable
efforts to afford Subcontractor a reasonable opportunity to provide information and testimony to the board, court, or tribunal. If the board, court, or tribunal will not
allow Subcontractor to present evidence directly, then Subcontractor shall provide evidence to the Contractor and Contractor shall present this information to the
board, court, or tribunal.on behalf of Subcontractor. In all respects, Subcontractor shall cooperate with Contractor in this regard. Subcontractor will exhaust all
remedies available under the Contract Documents through Contractor and in accordance with this paragraph prior to commencing any litig ation, arbitration, or any
other action against.Contractor. Mediation of any dispute shall be held in Harris County, Texas or such other convenient location that Contractor may select in its
sole discretion.

B. Except.as otherwise provided herein, Subcontractor agrees to submit any dispute to mediation and to negotiate in good faith to reach an agreement with respect to
the dispute-prior to.pursuing formal dispute resolution. Such mediation shall be a condition precedent to pursuing formal dispute resolution. Any such mediation
proceedings shall be under the auspices of and governed by the rules of the Construction Industry Mediation Rules of the American Arbitration Association.

(i) If mediation'is unsuccessful, the dispute shall, at Contractor's sole option and discretion, be resolved by arbitration in accordance with the most current edition
of the Construction Industry Arbitration Rules of the American Arbitration Association, and judgment upon the award rendered by the arbitrator or arbitrators
may be entered in any court having jurisdiction thereof. Arbitrations shall be administered by the American Arbitration Association, and any and all hearings
shall take place in Houston, Harris County, Texas.

(ii) In the event Contractor elects in its sole option and discretion to forego arbitration, the respective controversy, claim, or dispute shall be resolved by litigation in a
court of competent jurisdiction located in Houston, Harris County, Texas, and in such event, Contractor may elect, at its sole option and discretion, to require such
controversy, claim, or dispute to be resolved by trial without a jury, presented to the Judge of the Court as a non-jury bench trial. In the event of Contractor
exercising such option and discretion to proceed with a non-jury bench trial. CONTRACTOR AND SUBCONTRACTOR IRREVOCABLY WAIVE, TO THE
FULLEST EXTENT PERMITTED BY APPLICABLE LAW, ANY RIGHT THEY MAY HAVE TO A TRIAL BY JURY IN ANY LEGAL PROCEEDING DIRECTLY OR
INDIRECTLY ARISING OUT OF OR RELATING TO THIS AGREEMENT (WHETHER BASED ON CONTRACT, TORT OR ANY OTHER THEORY). MOREOVER,
SUBCONTRACTOR (A) REPRESENTS AND WARRANTS THAT IT IS RELYING SOLELY ON ITS OWN JUDGMENT IN WAIVING ITS RIGHT TO A JURY
TRIAL AND DISCLAIMS RELIANCE ON ANY STATEMENT OR CONDUCT OF CONTRACTOR, ITS AGENTS, AND ITS ATTORNEYS; (B) CERTIFIES THAT

Page 11 of 14 Initial Initial




JAMAIL & SMITH CONSTRUCTION LP MASER SUBCONTRACT AGREEMENT V8-24#

NO AGENT, NO ATTORNEY, AND NO OTHER PERSON HAS INDICATED IN ANY FASHION WHATSOEVER THAT CONTRACTOR MIGHT CHOOSE NOT
TO ENFORCE THE WAIVER OF THE RIGHT TO A JURY TRIAL; AND (C) ACKNOWLEDGES THAT IT WAS INDUCED, IN PART, TO ENTER INTO THIS
AGREEMENT BY THE REPRESENTATIONS, WARRANTIES, CERTFICATIONS AND ACKNOWLEDGEMENTS IN THIS SECTION, WHICH ARE PART OF
THE CONSIDERATION FOR THIS AGREEMENT. FURTHER, EACH PARTY HERETO AGREES THAT CONTRACTOR CAN JUSTIFIABLY RELY ON THE
REPRESENTATIONS, WARRANTIES, CERTIFICATIONS, AND ACKOWLEDGMENTS IN THIS SECTION, WHICH ARE ALL MATERIAL TO
CONTRACTOR'’S DECISION TO ENTER INTO THIS AGREEMENT.

(ili)Subcontractor agrees that any arbitration or litigation proceedings between it and Contractor may be consolidated with any other arbitration or litigation proceedings
regarding same, similar, or related issues. Notwithstanding the existence of a dispute or disagreement between the Parties, and regardless of the nature of such
dispute (including, without limitation, payment disputes, disputes related to scope of the work, or disputes regarding a change in the Work requested by Contractor
or claimed by Subcontractor), Subcontractor shall at all times pursue faithful, prompt, and diligent performance of the Work pending resolution of such dispute or
disagreement. If such dispute pertains to pricing for an alleged change in the Work, Subcontractor shall nonetheless prosecute the changed Work with full diligence
pending determination of price pursuant to the terms set forth herein. Provided Subcontractor continues to perform as required, Contractor shall continue to make
payments in accordance with this Agreement for amounts not in dispute. Subcontractor shall include in all contracts with sub-subcontractors a:provision
substantially similar to this Article 23, particularly requiring all lower tier subcontractors to fully participate in the dispute resolution procedure set forth inthe Prime
Contract if requested by either Contractor or Owner.

(iv) Should Contractor employ an attorney to enforce any of the provisions hereof, or to protect its interest in any matter arising.under the Agreement, or to collect
damages for the breach of the Agreement, or to prosecute or defend any suit resulting from the Agreement, or to recover against any surety bond given by
Subcontractor under the Agreement, Subcontractor and its surety, jointly and severally, agree to pay all reasonable costs; charges, expenses and attorneys’ fees,
including expert witness fees expended or incurred therein.

(v) The arbitration rights set forth herein shall be specifically enforceable under the Federal Arbitration Act, 9 U.S.C. 1, et seq., the parties agreeing that the
transactions contemplated hereunder will have an effect on interstate commerce.

C. In the event of either arbitration or litigation, the prevailing party shall be entitied to recover from the other party its reasonable attorney’s fees and costs incurred
in such action.

24. PRE-BID AGREEMENT:

If a Work Release is signed before Contractor is awarded the Prime Contract by the Owner, then it shall constitute'a-Pre-Bid Agreement, which cannot be canceled
by either Party, and upon award to Contractor, shall become a binding Agreement, subject to'the terms of this-Master Agreement including all termination and
cancellation provisions herein. If no such award is made for which the Work Release was prepared, then it becomes void. Unless the Prime Contract is awarded to
a different Contractor, Contractor shall determine in its sole discretion after a reasonable time has passed when no such award will be made.

25. BANKRUPTCY:

It is recognized that if Subcontractor is adjudged bankrupt, or makes a general assignment.for the benefit of creditors, or if a receiver is appointed for the benefit of
its creditors, or if a receiver is appointed on account of its insolvency, such could impair or.frustrate Subcontractor's per formance of this Agreement. Accordingly, it
is agreed that upon the occurrence of any such event, or becoming aware of any such event; Contractor shall be entitled to request of Subcontractor or its
successor in interest, assurance, satisfactory to Contractor, of future performance.in accordance with this Agreement. Failure to provide such satisfactory
assurance within ten (10) days of delivery of the request shall entitle Contractor to.terminate this Agreement. If this Agreement is terminated pursuant to this Article
23, Subcontractor will reimburse Contractor in Harris County, Texas, to the.extent that Contractor's expense, including attorneys fees, in completing the Sublet
Work and proceeding under this Article, exceeds the balance which would have become due to Subcontractor under this Agreement had Subcontractor completed
the Sublet Work, after deducting amounts previously paid t0-Subcontractor. Regardless, whether Contractor elects to terminate this Agreement or pursue other
rights, it is agreed that in all events pending receipt of satisfactory assurance of performance, Contractor shall be entitled to proceed with the Sublet Work with its
own forces or with other subcontractors on a time and materials or other appropriate basis, the cost of which will be back charged against the Subcontractor.

26. DIRECTION OF SUBLET WORK:

A. Independent Contractor: Subcontractor.shall perform.the. Sublet Work as an independent contractor with exclusive control of the manner and means of
performing the Sublet Work in accordance with the requirements of this Master Subcontractor Agreement. Subcontractor has no authority to act or make any
agreements or representation on behalf of General Contractor or Owner, and no contractual relationship exists between Subcontractor and Owner. No
employee or agent engaged by:Subcontractor shall be, or shall be deemed to be, an employee or agent of General Contractor or Owner. In the event General
Contractor should, at the request of Subcontractor, furnish workers to Subcontractor for any purpose to work under the direction and supervision of
Subcontractor, such employees of General Contractor shall be deemed to be the borrowed servants of Subcontractor and Subcontractor shall be responsible for
their actions while so'engaged. The'status of Subcontractor under this Agreement is that of an independent contractor and the Parties hereby signify their
express intent to this effect. Subcontractor shall not be controlled by Contractor as to the specific details or manner of Subcontractor’s business, it being
understood that.the primary.interest of Contractor is the result achieved by Subcontractor. Subcontractor’s business is separate and apart from that of
Contractor.and it.is of the essence of this Subcontract that Subcontractor is an independent business. Neither Subcontractor nor any of its employees, agents,
or servants shall be‘considered or deemed in any way to be employees, agents, or servants of Contractor and neither party has the right nor power, express or
implied;.to do.any act or thing that would bind the other, except as herein specifically provided. The parties do not intend to act as joint employers, joint
venturers, or.in.any.other legal capacity other than separate and distinct businesses acting pursuant to the terms of this Agreement. Furthermore, none of the
benefits provided by Contractor to its employees are available from Contractor to Subcontractor or to Subcontractor’s employees, agents, or servants, except as
required by:law. Subcontractor will be solely and entirely responsible for its acts and for the acts of its employees, agents, and servants during the performance
of this Agreement and will save and hold Contractor harmless from any and all damages which may arise therefrom, including attorneys’ fees.

B. Superintendent: Atall times during the performance of the Sublet Work, Subcontractor shall provide a competent resident superintendent, who is an employee
of Subcontractor, and any necessary assistants, all satisfactory to General Contractor. General Contractor has the right to review the qualifications of the
proposed superintendent, and to approve or disapprove the assignment. If all of Subcontractor's workers are not fluent in English, Subcontractor shall provide a
superintendent who is fluent in English and in the language spoken by those workers. The superintendent shall not be replaced except with the consent of the
General Contractor, unless he ceases to be in Subcontractor's employ. Subcontractor's superintendent shall represent Subcontractor, and (1) all directions
given to superintendent shall be binding as if given to Subcontractor, and (2) all decisions made by the superintendent shall be binding as if made by
Subcontractor.

27. AVAILABILITY OF RECORDS, ACCOUNTS AND AUDIT:

1) The Subcontractor shall make available to Contractor or its designee at its office at all reasonable times the materials described below for examination, audit, or
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reproduction, until (3) three years after completion and acceptance of the Project as a whole.

a. The Subcontractor shall maintain and the Contractor or representatives of the Contractor shall have the right to examine and audit books, records,
documents, and other evidence and accounting procedures and practices, sufficient to reflect properly all expenditures claimed to have been incurred or
anticipated to be incurred in performing this Subcontract. This right of examination shall include inspection, at all reasonable times, of the Subcontractor’s
plants, or parts of them, engaged in performing the Subcontract and whatever applicable records are maintained.

b. Contractor or representatives of the Contractor shall have the right to examine and audit books, records, documents, and other data of the Subcontractor
including computations and projections related to negotiating, pricing, or performing the Subcontract or modifications thereto.

c. Records pertaining to appeals under the Disputes Article or to litigation or the settlement of claims arising under or relating to the performance of this
Subcontract shall be made available until disposition of such appeals, litigation, or claims.

d. Contractor shall have the right to inspect and audit such part of the records as relate to cost reimbursement or performance of labor provisions. Copies of
documents and records supporting requests for payment or compliance with labor-related provisions shall be furnished to Contractor with such request or at
such other times as General Contractor directs.

2) If this Contractis completely or partially terminated, the records relating to the work terminated shall be made available for a period of three yearsafter any
resulting final termination settlement.
3) AtContractor's request, Subcontractor shall produce a copy of its insurance policies including all endorsements for Contractors review-and approval.

28. CONFIDENTIALITY:
Subcontractor shall not publicize, publish, or photograph the Project, the Sublet Work, or any part of this Subcontract, incl uding:bid or pricing information, except by
written consent of General Contractor and in compliance with General Contractor’s regulations for the Project. Subcontractor will maintain in confidence and not
use or disclose any confidential proprietary information of General Contractor or Owner. Subcontractor will execute and; if requested, will cause its employees or
agents to execute, such form of written secrecy agreement, further defining this confidentiality agreement, as is required of other participants in the Project. All
plans, specifications data and other material relating to the Project shall be delivered to General Contractor, on request, when no longer required by Subcontractor
for performance of the Sublet Work.

29. LAW GOVERNING:
Any controversy or claim arising out of or relating to this Agreement, or the breach thereof shall be governed by the laws of the State of Texas, and any action
commenced arising out of or relating to this Agreement shall be brought in Harris County, Texas.Notwithstanding:the foregoing, Contractor may join Subcontractor
as a party in any legal proceeding, regardless of type, venue or jurisdiction, in which the work or acts or omissions of Subcontractor are in issue. In any
controversy or claim arising out of or relating to this Agreement, Contractor shall be entitied to recover its.court costs, attorney's fees and other related fees,
including expert fees, whether consulting or retained to testify.

30. EMPLOYEE BACKGROUND CHECK CONFIRMATION:
Subcontractor swears and affirms that Subcontractor has obtained, reviewed, and verified.as required by Texas Education Code Section 22.0834 the national
criminal history record information from a law enforcement or criminal justice agency for each. employee of the Subcontractor and the national criminal history
record information from the Texas Department of Safety for each employee of the:Subcontractor who (a) have or will have continuing duties related to the
contracted services, (b) have or will have direct contact with students. Subcontractor further swears and affirms no employees who meet the requirements of (a) or
(b) above have been convicted of any offense indentified in section.22.085 of the Texas Education Code. Subcontractor shall submit, to Contractor upon request,
the names and records of all employees working onsite.

31. FUTURE RIGHTS:
Any waiver or failure to assert any right, which either Party has under this Agreement, shall not constitute a continuing waiver of future rights. Rights can be waived
only if expressed in writing and signed by an officer of the.waiving.Party. If any provision of this Agreement is held invalid or unenforceable under any present or
future laws, then the remainder of the Agreement shall.remain.in full force and effect. The foregoing constitutes the entire Master Agreement between the parties.
Subcontractor promises to perform all work-awarded.and accepted hereunder in accordance with this Master Agreement and the Work Releases agreed to
hereunder. This contract is limited to the terms and conditions expressed or incorporated herein. Any alternate terms or conditions proposed or substituted by
Subcontractor, whether in its acceptance orotherwise, are hereby expressly objected to and rejected by TSIP and will be of no force or effect. No modifications
shall be effected by any rate schedules, bid or:proposal forms, acknowledgment forms or other documents containing terms and conditions conflicting with the
main body of this Agreement. Further, any and all modifications to this Master Agreement, in the form it is presented to Subcontractor, made by Subcontractor, shall
be brought to the specific attention of General Contractor and expressly agreed to by General Contractor, as evidenced by the hand written initials of an authorized
representative of the General Contractor; failing which such changes shall be void and unenforceable and the terms of the Master Agreement as originally
proposed by General Contractor shall govern the agreement between General Contractor and Subcontractor.

32. REFORMATION:
If any provision of this Agreement is held to be illegal, invalid, or unenforceable under present or future laws such provision shall be reformed to provide as close to
the original.intent of the provision as possible while still being enforceable. However, in the event such a reformation is not possible then (i) such provision shall be
fully.severable;.(ii). this. Agreement shall be construed and enforced as if such illegal, invalid, or unenforceable provision had never been comprised a part of this
Agreement, and (iii) the remaining provisions of this Agreement shall remain in full force and effect and shall not be affected by the illegal, invalid or unenforceable
provision or by.its severance from this Agreement.

33. AGREEMENT. This Agreement shall be binding upon and shall inure to the benefit of the Parties, and the successors and permitted assignees of parties.

34. NO WAIVER. No waiver of any breach or default by Subcontractor or performance required of Subcontractor shall be effective unless made in writing by Contractor.
Contractor's waiver of a breach, default, or required performance in any one instance shall not operate as waiver in any other instance.

35. CAPTIONS. The paragraph headings and captions and arrangement of paragraphs and concepts are intended for the convenience of the parties, and do not in any
way modify, alter, limit or amend the terms and conditions of this Agreement or the Contract Documents. Words of singular tense shall be deemed to include the plural
and vice versa unless specifically stated otherwise or required in the context where used.

Notice of Indemnification. Subcontractor and Contractor hereby acknowledge and agree that this Master Subcontract Agreement
contains certain indemnification obligations and covenants.

Page 13 of 14 Initial Initial




JAMAIL & SMITH CONSTRUCTION LP MASER SUBCONTRACT AGREEMENT V8-24#

SUBCONTRACTOR:
By:

Priﬁted Name

Signature

Title:

Owner Name:

Owner Cell Phone:

Owner Email Address:

Page 14 of 14

CONTRACTOR: Jamail & Smith Construction LP

By:

Printed Name

Signature

Title:

Initial

Initial




74
;@ MASTER AGREEMENT EXHIBITS RESERVED

EXHIBITS A, C.2, E and H

Reserved for:
Prime Contract, as applicable to each Work Release
Subcontractor’s Insurance Certificate

Work Release
(to be issued on a per project basis)

Progress Schedule

Subcontractor Daily Report
(to be completed daily while‘performing work onsite)



APPLICATION AND CERTIFICATION FOR PAYMENT

AIA DOCUMENT G702

EXHIBIT B

PAGE ONE OF
TO CONTRACTOR: PROJECT: APPLICATION NO: Distribution to:
Jamail & Smith Construction LP PROJECT # I X | CONTRACTOR
16875 Diana Lane, Houston, TX 77058
PERIOD TO:
FROM SUBCONTRACTOR:
PROJECT NO:

CONTRACT FOR:

CONTRACT DATE:

SUBCONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

. ORIGINAL CONTRACT SUM
. Net change by Change Orders
. CONTRACT SUM TO DATE (Line 1 £ 2)

The undersigned Subcontractor certifies that to the best of the Subcontractor's knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid by
the Subcontractor for Work for which previous Certificates for Payment were issued and
payments.received fromthe Owner, and that current payment shown herein is now due.

SUBCONTRACTOR:
Printed Name:

AW —
©» PP P

. TOTAL COMPLETED & STORED TO
DATE (Column G on G703)
5. RETAINAGE:
a. % of Completed Work $
~(Column D + E on G703)
b. % of Stored Material $
“(Column F on G703)

Total Retainage (Lines 5a + 5b or
Total in Column I of G703) $ 0.00

6. TOTAL EARNED LESS RETAINAGE $ 0.00

(Line 4 Less Line 5 Total)
7. LESS PREVIOUS CERTIFICATES FOR
PAYMENT (Line 6 from prior Certificate) $

8. CURRENT PAYMENT DUE $ 0.00
9. BALANCE TO FINISH, INCLUDING RETAINAGE $ 0.00

(Line 3 less Line 6)

CHANGE ORDER SUMMARY

ADDITIONS | DEDUCTIONS |

Total changes approved
in previous months by Contractor

Total approved this Month

TOTALS 50.00 | $0.00

NET CHANGES by Change Order $0.00

By:

Date:

State of: Texas

Subscribed and sworn to before me this
Notary Public:

My Commission expires:

County of:
day of

AIADOCUMENT G702 - APPLICATION AND CERTIFICATION FOR PAYMENT - 1992 EDITION - AIA - ©1992

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON, DC 20006-5292
Users may obtain validation of this document by requesting a completed AIA Document D401 - Certification of Document's Authenticity from the Licensee.



CONTINUATION SHEET

AIA DOCUMENT G703

PAGE OF PAGES

EXHIBIT B

AIJA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing
Contractor's signed certification is attached.

In tabulations below, amounts are stated to the nearest dollar.
Use Column I on Contracts where variable retainage for line items may apply.

APPLICATION.NO:
APPLICATION DATE:

PERIOD TO:
CONTRACTOR'S PROJECT NO:

A B C D E F G H I
ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (G+0) TO FINISH (IF VARIABLE
APPLICATION STORED AND STORED (C-G) RATE)
(D+E) (NOT IN TO DATE
DORE) (D+E+F)
GRAND TOTALS

Users may obtain validation of this document by requesting of the license a completed AIA Document D401 - Certification of Document's Authenticity

AIA DOCUMENT G703 - CONTINUATION SHEET FOR G702 - 1992 EDITION - AIA - ©1992




Exhibit C.1
Minimum Master Agreement Insurance Requirements

1. Subcontractor shall promptly obtain insurance for the Work as specified in this Subcontract Agreement. Subcontractor
shall provide the required insurance certificate(s) to Contractor prior to commencing the Work specified in each Work
Release and shall be liable to Contractor for the consequences of Subcontractor's delay in obtaining the required
insurance policies and coverages. Subcontractor acknowledges that it may not enter the jobsite unless and until
Contractor receives and approves the specified insurance certificate(s) with required coverage.

2. Each insurance certificate must state that the insurance carrier is required to give Contractor thirty (30) days prior
written notice of cancellation or material change that reduces or restricts the coverages or liability limits of any
insurance policy. Subcontractor's insurance certificate(s) shall also include the Project name in a conspicuous. location
or reference the certificate covers any and all jobs with Contractor. The insurance requirements described in this
Agreement are not intended to and shall not in any way limit or qualify the liabilities and obligations Subcontractor
assumes pursuant to this Agreement, any Short Form or any Work Release.

3 The insurance policies required in Articles 4.2, 4.3 and 4.4 shall (1) name Owner, Contractor, Architect/Engineer, their
respective shareholders, members, partners, joint venturers, co-venturers, affiliates, subsidiaries, successors and assigns
(collectively “Contractor Parties”) as additional insureds, (2) contain a waiver of subrogation.in faver of Contractor Parties,
and (3) state that such policies are primary and non-contributory with any insurance carried by Contractor Parties.
Subcontractor shall be responsible for all deductibles. The following endorsement forms.or-an equivalent contractor
approved version shall be incorporated into each such policy: (a) Additional Insured(CG 20.101185) and

(b) Waiver of Subrogation (CG 24 04 11-85)

4. During the full term of the Work and of this Agreement, Subcontractor shall.at alltimes maintain the following insurance
coverage, with limits not less than those described below, with insurers licensed to do business in the State and in
forms or policies acceptable to Owner and Contractor:

4.1 Worker's Compensation Insurance:
Workers Compensation and Employers’ Liability Insurance, in accordance with all applicable State and Federal laws
and endorsed specifically to include the following minimum coverages: Statutory Workers’ Compensation for state of
hire/operation, Employers Liability with limits not less.than $1,000,000 and including Occupational Disease Coverage,
A Waiver of Subrogation in favor of Owner and Contractor'executed on endorsement form required at paragraph 3,
Other States Insurance, Voluntary Compensation and Alternate Employer Endorsement in favor of Jamail group.

4.2 Commercial General Liability Insurance:

Commercial General Liability Insurance, on an occurrence form, with limits of liability for bodily injury and for property
damage of not less than:

Each Occurrence Limit: $1,000,000

General Aggregate: $2,000,000 (Endorsed for designated project CG 25 03 03 97).

Products & Completed Operations Aggregate: $2,000,000

Personal & Advertising.Injury Limit: $1,000,000
The Commercial General-Liability Policy shall include the following minimum coverages: Premises/Operations,
Independent . Contractors, Completed Operations for a period of two (2) years after Substantial Completion of the
Project, Broad Form Contractual Liability to cover the Indemnity and other applicable sections of this Agreement, Broad
Form Property Damage, Personal Injury Liability with exclusions related to contractual liability deleted, “Action Over” /
Indemnity. Buyback Coverage and Explosion-Collapse-Underground. Further such policy shall not include the cost of
defense within the limits of coverage.

4.3 Auto Liability Insurance (form ISO CA 0001 or equivalent):
Bodily Injury and Property Damage: $500,000 Combined Single Limit. The Auto Liability Policy shall be written on a
Texas Commercial standard form and cover all owned, non-owned and hired automobiles.



Exhibit C.1
Minimum Master Agreement Insurance Requirements

4.4 Excess (Umbrella) Insurance:
Bodily Injury and Property Damage: $1,000,000 per occurrence and in aggregate. The Excess (Umbrella) Policy shall
provide coverage that is at least as broad as and for the same term as the primary policy and the limits shall be in
addition to those provided by the coverages required in 4.1, 4.2 and 4.3 and shall contain a drop down provision.

4.5 Subcontractor's Equipment Insurance:
Subcontractor's equipment insurance, on an “all risk” form which shall protect Subcontractor against losses caused by
physical damage to all Subcontractor's tools, equipment and materials which are used to prosecute the Work but which
are not incorporated into the Work. Subcontractors equipment insurance must include a full waiver of subrogation in
favor of Contractor Parties.

4.6 Professional Liability:
When applicable to Subcontractor's scope of work, Subcontractor shall maintain Professional Liability Insurance with
limits not less than $1,000,000 covering all claims the Subcontractor shall become legally obligated to pay resulting
from any negligent act, error, or omission related to Subcontractor's professional services required-under-this
Agreement.

4.7 Pollution Liability:
When applicable to Subcontractor's scope of work, Subcontractor shall maintain Pollution Liability Insurance with limits
not less than $1,000,000 covering the subcontractor's liability for bodily injury, property damage and environmental
damage resulting from pollution and related cleanup costs incurred, all arising.out of the work or services to be
performed under this Agreement. Coverage shall be provided for both work.performed on site, as well as during the
transport of hazardous materials.

5. Builder's Risk Insurance:
Owner or Contractor may provide Builder's Risk insurance for.the entire Project, insuring against all risks of direct
physical loss or damage to materials, equipment, machinery and other property incorporated in the Project, subject to
policy exclusions and deductibles. Subcontractor to verify that Builders Risk Insurance has been provided for each
Project, failing which, if no such insurance is provided, Subcontractor assumes all risk of loss of or damage to any
materials, equipment, tools, appliances or otheritems of value provided to the Project by or through Subcontractor,
regardless of any transfer of title to same, through the date of final payment to Contractor by Owner. Builder's Risk
insurance, if provided, will not provide coverage:for tools, equipment or other items which Subcontractor uses in
connection with the Work and which are notintended to become a permanent part of the Work. Subcontractor shall
walive its right of subrogation against Owner and Contractor for damage caused by fire or other perils. If Subcontractor
makes a claim on the Builder's Risk.policy Subcontractor shall pay its pro rata share of the policy's deductible amount,
up to an including one hundred.percent'(100%) if applicable.

6. All policies of insurance presented as proof of compliance with the above requirements must be provided by insurance
companies having Best's Ratings of B+ or greater as shown in the most current issue of Best Rating’s Guide. Policies
of insurance'issued by insurance companies not rated by Best's pr having Best's rating lower than B+ will not be
accepted as'complying with the insurance requirements of the contract unless such insurance companies were
approved in.writing prior to award of work release.

7. “Any deviations from the standard insurance requirements set forth in Exhibit C.1 must be granted in writing on
Contractors Compliance Deviation form on a per job basis and shall become part of the work release for said project.

8. ‘Subcontractor shall furnish on a form acceptable to Contractor, current certificates of insurance signed by authorized
representatives of the insurance companies providing the coverage evidencing the same or greater insurance
coverages and minimal limits as required to be carried by Subcontractor under provisions of this Agreement. The
insurer shall acknowledge that the additional insureds have no liability for payment of premiums of such insurance.

9. Subcontractor agrees, upon request of Contractor, to immediately submit a certified copy of its insurance policies for
inspection by Contractor.



JAMAIL & SMITH CONSTRUCTION - SAMPLE COl

® DATE (MM/DD/YYYY;
ACORD CERTIFICATE OF LIABILITY INSURANCE ( )

CURRENT DATE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT  Must Provide
(PAHI(?NNEO Ext): Must Provide mé, No):
Subcontractor's Insurance Broker AL ss. Must Provide
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Carrier Information
INSURED INSURERB :
INSURER C :
Name of Subcontractor MUST match W-9 and INSURER D :
Master Agreement INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDLSUBR POLICY EFF POLICY EXP

LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
DAMAGE TO RENTED
‘ CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 1,000,000
MED EXP (Any one person) $ 10,000
X | Contractual Liability Y | Y | Policy Number Date Date PERSONAL & ADV INJURY | ¢ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
PoLICY P |:| Loc PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: $
AUTOMOBILE LIABILITY C[E oty | GLE LIMIT $ 1,000,000
X | ANY AUTO BODILY INJURY (Per person) | $ 1,000,000
OWNED SCHEDULED ; .
AUTOS ONLY AUTGS Y | Y | Policy Number Date Date BODILY INJURY (Per accident)| $ 1,000,000
% | HIRED NON-OWNED PROPERTY DAMAGE s 1.000.000
AUTOS ONLY AUTOS ONLY (Per accident) WY,
$
x UMBRELLA LIAB X OCCUR EACH OCCURRENCE $ 1,000,000
EXCESS LIAB CLAIMS-MADE Y | Policy Number Date Date AGGREGATE s 1,000,000
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY v/ X‘ STATUTE ‘ ER 1000000
ANYPROPRIETOR/PARTNER/EXECUTIVE . L. ,000,
OFFICER/MEMBER EXCLUDED? N/A| Y | Policy Number Date Date E.L. EACH ACCIDENT $
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE| 5 1,000,000
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - PoLIcY LimiT | § 1,000,
Professional (if applicable)
Pollution (if applicable) Y | Policy Number Date Date $1,000,000
$1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Jamail & Smith Construction, LP is named as Additional Insured with respect to General Liability, Auto and Umbrella/Excess policies. Umbrella/Excess policy
Follows Form. A Waiver of Subrogation in favor of Jamail & Smith Construction, LP on all policies. All policies are Primary and Non-Contributory.

**Additional Insured Endorsements CG 20 10 and CG 20 37 or equivalent are required™*

***Pollution (if applicable) requires Broadened CA 99 48 Endorsement or equivalent***

****|f applicable policies above do not provide Blanket Additional Insured or Waiver of Subrogation coverage, provide proof of endorsement in favor of Jamail &
Smith Construction, LP ****

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Jamail & Smith Construction, LP ACCORDANCE WITH THE POLICY PROVISIONS.

P. O. Box 57808

AUTHORIZED REPRESENTATIVE
Webster, Texas 77598

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD

JAMAIL & SMITH CONSTRUCTION - SAMPLE COl




EXHIBIT D
JOINT CHECK AGREEMENT

JOB #: COMMITMENT NUMBER:

This Joint Check Agreement ("Agreement") is made between Jamail & Smith Construction LP ("Contractor"),
("Subcontractor"), and
("Sub-Subcontractor/Supplier”). This Agreement is made
pursuant to the Master Agreement between Contractor and Subcontractor, dated , concerning the

, (the "Project Name").

Contractor, Subcontractor and Sub-Subcontractor/Supplier each agree that any one or more_payments made by
Contractor for labor performed or material furnished by Subcontractor to Sub-Subcontractor/Supplier relating.to.the Project
may be paid by joint check, or directly paid by Contractor to Sub-Subcontractor/Supplier, as determined by the Contractor from
time to time.

Subcontractor and Sub-Subcontractor/Supplier each agree and do hereby give full-credit to Contractor for all money
paid by Contractor in the form of a joint check to both, or a direct payment to Sub-Subcontractor/Supplier, as if fully and solely
received by either, even though all or a portion of each such payment may have been kept.by the other. Subcontractor and
Sub-Subcontractor/Supplier do each hereby waive any and all claims of lien, claims of trust funds, claims on bonds, and all
other claims to the full extent of each payment so made by Contractor. All payments and.credits given shall be applied to the
Project (as defined in the Master Agreement and/or Work Release) only, until all debts and claims relating to this Project have
been paid and credited in full.

Any invoice or statement rendered by Sub-Subcontractor/Supplier to:Contractor in connection with this Agreement
constitutes and shall be an express representation and warranty by Sub-Subcontractor/Supplier that said invoice or statement
is for labor and/or materials provided to the Project by Sub-Subcontractor/Supplier and that no amount of the payment of said
invoice or statement shall be refunded or otherwise paid-to.Subcontractor.

Contractor has the right to deduct from the balance of subcontract funds, if any, due or to become due Subcontractor,
all payments made by Contractor directly to Sub-Subcontractor/Supplier, other sub-subcontractors, vendors, suppliers or other
claimants of Subcontractor.

This Agreement shall not be construed to be a release of any of Subcontractor's contractual obligations under its
Master Agreement with Contractor. Funds in the hands of Contractor, if any, lawfully due Subcontractor, after proper notice to
Contractor, are held in trust for Sub-Subcontractor/Supplier's estate. All provisions of the Subcontract Agreement are still in
full force and effect, save and exceptonly.those portions, if any, which are modified by this Agreement.

Nothing herein shall obligate"Contractor to issue any joint checks or directly pay Sub-Subcontractor/Supplier, nor
shall Contractor become obligated.to pay more than the aggregate contract sum of the Subcontract Agreement, as amended.
Contractor has sole.discretion‘regarding delivery of its payment to either or both parties hereto. Sub- Subcontractor/Supplier
and Subcontractoragree to.keep Contractor fully informed on a current basis as to the status of the account of Subcontractor
on this Project;, and Contractor may rely on such information in deciding when to make payments hereunder, to whom, and in
what amounts. Sub-Subcontractor/Supplier agrees to notify Contractor in writing of the status ofSubcontractor's account on or
before the.20th day of each month, or if no date is inserted, on the last day of each month. Sub-Subcontractor/Supplier waives
all claims for labor or materials not disclosed to Contractor at least ten (10) days prior to the date payment is next due
Subcontractor by Contractor. Contractor may require Subcontractor and/or Sub- Subcontractor/Supplier to furnish notarized,
recordable Releases or Lien Waivers ("Releases") as a condition precedent to any payment. Such Releases shall be effective
as of,.and shall include, all claims for labor, materials shipped or work in progress through the date of said Release, save and
except only unpaid retainage, if any, specifically stated in said Release.

Contractor, Subcontractor and Sub-Subcontractor/Supplier agree that this Agreement is entered into only for the
convenience of the parties, and is not a guarantee, subcontract or promise of payment to Subcontractor or Sub-
Subcontractor/Supplier. Subcontractor and Sub-Subcontractor/Supplier agree that this Agreement shall not be construed as
a waiver of any of Contractor's rights against Subcontractor and Sub-Subcontractor/Supplier.



Subcontractor and Sub-Subcontractor/Supplier agree that should a dispute arise between Contractor and
Subcontractor and/or Sub-Subcontractor/Supplier, or any of them, Contractor may terminate this Agreement. Further, in the
event Subcontractor is terminated by Contractor this Agreement shall terminate contemporaneously.

Subcontractor and Sub-Subcontractor/Supplier agree and represent that the total value of labor and/or materials to
be provided by Sub-Subcontractor/Supplier to Subcontractor in connection with the Project is $
SUBCONTRACTOR AND SUB-SUBCONTRACTOR/SUPPLIER AGREE TO WAIVE ALL CLAIMS FOR ANY AND ALL
MATERIALS ABOVE AND/OR BEYOND THIS AMOUNT, UNLESS AMOUNT IS AMENDED BY WRITTEN AND SIGNED
ATTACHMENT BY ALL PARTIES.

This Agreement shall be binding on the heirs and assigns of each party hereto, their officers, directors; managers,
shareholders, parents, subsidiaries, affiliates, receivers, attorneys, trustees, and anyone claiming by, through or underany
part hereto. This Agreement shall be construed in accordance with the laws of the State of Texas, and all.claims involving
Sub-Subcontractor/Supplier, directly or indirectly, shall be enforceable by arbitration, if arbitration‘is apart of the Master
Agreement between Contractor and Subcontractor, and Sub-Subcontractor/Supplier agrees to join in any such arbitration
proceeding as a party.

Notices required herein shall be deemed effective when received in writing by the addressee at the addressee's
address as indicated below. Notice may be by hand delivery, certified mail or fax, but the sender must have proof of delivery
to the addressee. Any party may designate a new address by complying with the notice requirement in this paragraph.

This Agreement may be terminated by any party on not less than thirty (30) days:notice.to all parties hereto.

Jamail & Smith Construction LP

(Contractor) (Subcontractor)
16875 Diana Lane

Houston, TX 77058

(Address) (Address)
Phone Number: 281-461-7075 Phone Number:
Fax Number:281-461-7260 Fax Number:
Printed Name : Printed Name :
Signature: Signature:

Title: Title:

Date: Date:

(Subcontractor/Supplier)

(Address)
Phone Number;
Fax Number:

Printed Name :

Signature;

Title:

Date:




MASTER AGREEMENT EXHIBIT F.1

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
Property Code §53.284 (b)

Project _ _ Job No.

On receipt by the signer of this document of a check from (maker: of
check) in the sum of $ payable to (payee or payees of check) and when the
check has been properly endorsed and has been paid by the bank on which it is drawn, this document'becomes
effective to release any mechanic’s lien right, any right arising from a payment bond that complies.with a state
or federal statute, any common law payment bond right, any claim for payment, and any rights.under-any similar
ordinance, rule, or statute related to claim or payment rights for persons in the signer’s position that the signer has
on the property of (owner) located at (location) to the
following extent: _ (job description).

This release covers a progress payment for all labor, services, equipment, or materials furnished to the
property or to _ _ (person with whom signer contracted), asvindicated in the attached
statement(s) or progress payment request(s), except for unpaid retention, pending modifications and changes, or
other items furnished.

Before any recipient of this document relies on this document, the recipient should verify evidence of
payment to the signer.

The signer warrants that the signer has already paid or will use the funds received from this progress
payment to promptly pay in full all of the signer’s-laborers, subcontractors, materialmen, and suppliers for all
work, materials, equipment, or services provided for or tothe above referenced project in regard to the attached
statement(s) or progress payment request(s).

Executed this day of 520

COMPANY NAME:

PRITNED NAME & TITLE:
Authorized Officer of Sub-Contractor and/or Supplier

SIGNATURE:

Authorized Officer of Sub-Contractor and/or Supplier

ACKNOWLEDGMENT
THE STATE OF TEXAS §
§
COUNTY OF_ §
This instrument was acknowledged before me on this day of 20
by , of
Name of Party Signing Title of Party Signing Name of Company

Notary Public in and for
The State of TEXAS



CONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
Property Code §53.284 (d)

Project: Job No. :

On receipt by the signer of this document of a check from in the sum of
$ payable to and when the check has been properly
endorsed and has been paid by the bank on which it is drawn, this document becomes effective to release any
mechanic’s lien right, any right arising from a payment bond that complies with a state or federal'statute, any
common law payment bond right, any claim for payment, and any rights under any similar ordinance, rule, or
statute related to claim or payment rights for persons in the signer's position that the signer has onithe property
of located at to the ~following. extent:

This release covers the final payment to the signer for all labor, services, equipment, or materials
furnished to the property or to (person with whom signer contracted).

Before any recipient of this document relies on this document, the recipient-should verify evidence of
payment to the signer.

The signer warrants that the signer has already paid or will use:the funds received from this final payment
to promptly pay in full all of the signer’s laborers, subcontractors, rnaterialmen, and suppliers for all work,
materials, equipment, or services provided for or to the above referenced project up to the date of this waiver and
release.

EXECUTED THIS day of ,(20
COMPANY NAME:
PRITNED NAME & TITLE:

Authorized Officer of Sub-Contractor and/or Supplier

SIGNATURE:
Authorized Officer of Sub-Contractor and/or Supplier
ACKNOWLEDGMENT
THE STATE OF 8
§
COUNTY OF __ §
Given my hand and seal this , day of ,20
, (Notary Public)
in and for County, Texas. My Commission expires on
Notary Public in and for

The State of



MASTER AGREEMENT EXHIBIT F.3

NOTICE:
THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN PAID
FOR GIVING UP THOSE RIGHTS. IT IS PROHIBITED FOR A PERSON TO REQUIRE YOU TO SIGN
THIS DOCUMENT IF YOU HAVE NOT BEEN PAID THE PAYMENT AMOUNT SET FORTH BELOW. IF
YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

UNCONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
Property Code §53.284 (¢)

Project _ _ Job No.
The signer of this document has been paid and has received a progress payment in the sum of
$ for all labor, services, equipment, or materials furnished to the property.or to
(person with whom signer contracted) on the property of (owner) located at
(location) to the following extent:
(job description).

The signer therefore waives and releases any mechanic’s lien'right, any right arising from a payment bond that
complies with a state or federal statute, any common law payment bond right, any claim for payment, and any rights
under any similar ordinance, rule, or statute related to claim or payment rights for persons in the signer’s position that
the signer has on the above referenced project to the following extent:

This release covers a progress payment for all labor, services, equipment, or materials furnished to the property
or to _ _ (person with whom signer-contracted) as indicated in the attached statement(s) or
progress payment request(s), except for unpaid retention, pending modifications and changes, or other items furnished.

The signer warrants that the signerhas already. paid or will use the funds received from this progress payment
to promptly pay in full all of the signer’s laborers, 'subcontractors, materialmen, and suppliers for all work, materials,
equipment, or services provided for or to,the above referenced project in regard to the attached statement(s) or progress
payment request(s).

EXECUTED THIS day of. , 20__
COMPANY NAME:

PRITNED NAME & TITLE:
Authorized Officer of Sub-Contractor and/ or Supplier

SIGNATURE:
Authorized Officer of Sub-Contractor and/or Supplier
ACKNOWLEDGMENT

THE STATEOF §

§
COUNTY OF §

Given my hand and seal this , day of ,20
, (Notary Public)
in and for County, Texas. My Commission expires on
Notary Public in and for

The State of



MASTER AGREEMENT EXHIBIT F 4

NOTICE:
THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN
PAID FOR GIVING UP THOSE RIGHTS. IT IS PROHIBITED FOR A PERSON TO REQUIRE YOU TO
SIGN THIS DOCUMENT IF YOU HAVE NOT BEEN PAID THE PAYMENT AMOUNT SET FORTH
BELOW. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

UNCONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
Property Code §53.284 (e)

Project _ _ Job No. _ _
Amount: $ Check: No. _

The signer of this document has been paid in full for all for alldabor, services, equipment, or materials
furnished to the property or to (person with whom_signer contracted) on the property
of (owner) located at (location) to the following extent:

_ _ (job description). The signer therefore waives and releases any mechanic’s lien right, any
right arising from a payment bond that complies with a state or.federal statute, any common law payment bond
right, any claim for payment, and any rights under any similar ordinance, rule, or statute related to claim or payment
rights for persons in the signer’s position.

The signer warrants that the signer has already paid or'will use the funds received from this final payment to
promptly pay in full all of the signer’s laborers, subcontractors, materialmen, and suppliers for all work, materials,
equipment, or services provided for or to.the abovereferenced project up to the date of this waiver and release.

EXECUTED THIS day of , 20
COMPANY NAME:

PRITNED NAME & TITLE:
Authorized Officer of Sub-Contractor and/or Supplier

SIGNATURE:
Authorized Officer of Sub-Contractor and/or Supplier
ACKNOWLEDGMENT

THE STATE'OF §

§
COUNTY OF §

Given my hand and seal this , day of , 20
, (Notary Public)

in and for County, Texas. My Commission expires on

Notary Publicin and for
The State of



Exhibit G

AFFIDAVIT FOR PAYMENT OF STORED MATERIALS-SUBCONTRACTOR

Subcontractor Name:

Work Release Number: Project Name:

State of ,
County of

, being duly sworn, deposes and says that he/she is the

Subcontractor - Individual Name

of
Subcontractor (Owner/Partner/Officer - Indicate Title) Subcontractor Company Name

hereinafter known as SUBCONTRACTOR,

" am fully competent to make this affidavit. | certify and affirm under penalty of perjury, that\l have the authority to make this
affidavit on behalf of the Company, that the facts contained herein are true of my own personal knowledge; and that this
affidavit has been made to induce the Contractor to make payment for materials valued at.$ to
Subcontractor that are either incorporated in the project or being secured by Subcantractor for eventual incorporation into
the project came from Subcontractor's stored materials and have been paid for in full. In addition Subcontractor hereby
releases and indemnifies Contractor, or sureties of Contractor, from'all claims of action, liability and lien claims which may
be filed or asserted in connection with the Subcontractor and/or Supplierin connection with said project.”

EXECUTED THIS day of ,20__

SUBCONTRACTOR PRINTED NAME & TITLE:

Authorized Officer of Subcontractor

SIGNATURE:

ACKNOWLEDGMENT
Given my hand and seal this , day of , 20 , (Notary Public)
in and for County, Texas. My Commission expires on

Notary Public in and for The State of



MASTER AGREEMENT EXHIBIT H

Subcontractor:
DAILY REPORT
Date Work Performed: TEMPERATURE: RISING [ ]FALLING
CONDITIONS: RAIN [] DRY (]
WINDY  [] CLOUDY ]
Project Name: Project #:
Competent Person:
TOTAL EMPLOYEES ON JOB:
Employees Supervision Craftsmen Other TOTAL

DESCRIPTION OF WORK PERFORMED TODAY (Show what was done ‘and where):

DAILY COMMUNICATION LOG
Person Contacted Nature of Conversation

MEETINGS HELD: Quality Control / Pre-Installation / Safety

INSPECTIONS DONE:. City / Owner / Architect / Consultants

REMARKS: (Explain Accident, Reasons for Delays, Quality Control Issues, Manpower Needed, etc.)

Person Name Completing Form Signature

Form



SUBCONTRACT PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That , (hereinafter called
the “Subcontractor”) a (State of incorporation) corporation, of

(address), as Principal (hereinafter called the “Principal”),
and , (hereinafter called the “Surety”) a (State
of incorporation) corporation, of (address), as Surety
(hereinafter called the “Surety”), are held and firmly bound unto Jamail & Smith Construction
(hereinafter called the “Obligee”), in the sum of Dollars
(% ), for the payment of which sum well and truly to be made, the Principal and

Surety bind themselves, and their respective heirs, administrators, executors, successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the Principal and Obligee have entered into a written agreement dated
, (hereinafter called the “Subcontract”), for the performance by the Principal,
as Subcontractor, of (description of the Subcontract work), all
as more fully described in said Subcontract, which Subcontract is hereby incorporated herein and made a
part of this Bond with the same force and effect as if fully set forth at length herein verbatim.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bound
Principal shall promptly pay all persons having just claims for (a) labor, materials, services, insurance,
supplies, machinery, equipment, rentals, fuels, oils, implements, tools and/or appliances and any other
items of whatever nature, furnished for, used or consumed or otherwise required in the prosecution of the
work called for by said Subcontract and any and all modifications thereof, whether lienable or nonlienable
and whether or not permanently incorporated in said work; (b) pension, welfare, vacation and/or other
supplemental employee benefit contributions payable under any employment agreement with respect to
person employed upon said work; and (c) federal, state and local taxes and/or contributions required by
law to be withheld and/or paid with respect to the employment of persons upon said work, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

If, however, the Principal fails to promptly pay any claims for the matters described above, Surety, within
fifteen (15) days after receipt of written notice from the Obligee or the claimant of the Principal’s failure
to promptly pay said claims, shall pay said claims in full. If Surety fails to pay said claims within the
above described time, Obligee may, but shall not be obligated to pay said claims, and Surety shall pay to
Obligee, upon demand, any and all of such claims paid by Obligee. Further, Surety shall indemnify and
save harmless Obligee of and from any and all loss, damage, and expense, including costs and attorney’s
fees which the Obligee may sustain by reason of Principal’s and/or Surety’s failure, neglect and/or refusal
to pay said claims. Further, Surety will pay to Obligee all costs, expenses and attorneys’ fees incurred by
Obligee in enforcing this Bond.

The Surety, for value received, agrees that no change, extension of time, alteration, addition, deletion,
omission or other modification of said Subcontract or the work to be performed thereunder shall in any
way impair or affect its obligation on this Bond and does hereby waive notice of any and all such
changes, extensions of time, alterations, additions, deletions, omissions and/or other modifications.

The Principal and the Surety, for value received, agree that this Bond shall inure to the benefit of all
persons having just claims as aforesaid, whether or not they have any direct contractual relationship with
the Principal, as well as to the benefit of the Obligee, and that such persons may maintain independent
actions upon this Bond in their own names.

For the purpose of this Bond, any notice required to be sent to Surety shall be forwarded to the individual

signing for Surety below at the address set forth below said individual’s signature. Notice to said
individual shall constitute notice to Surety under the terms hereof.
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IN WITNESS WHEREOF, the Surety has hereunto affixed its corporate seal and caused this Bond to be

duly executed and acknowledged by its duly authorized officers or representatives this ~ day of
, 20 . (Must be same date as Subcontract.)

, Principal

By:

Name:

Title:
, Surety

By: (Corporate Seal)

Name:

Title:

Address:

146750.01/3289.0
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SUBCONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That

(hereinafter called the “Subcontractor”), a (State of
incorporation) corporation, of (address), as
Principal (hereinafter called the “Principal”), and (hereinafter
called the “Surety”), a (State of incorporation) corporation, of

(address), as Surety (hereinafter called the “Surety”),
are held and firmly bound unto Jamail & Smith Construction (hereinafter called the “Obligee”),
in the sum of Dollars ($ ), for the payment
of which sum well and truly to be made, the Principal and Surety bind themselves, and their
respective heirs, administrators, executors, successors and assigns, jointly and severally, firmly
by these presents.

WHEREAS, the Principal and Obligee have entered into a written agreement dated
(hereinafter called the “Subcontract”), for the performance by the
Principal, as Subcontractor, of (description of the
Subcontract work), all as more fully described in said Subcontract, which Subcontract is hereby
incorporated herein and made a part of this Bond with the same force and effect as if fully set
forth at length herein verbatim.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
above bound Principal shall well and truly perform all of the undertakings, covenants, terms,
conditions, indemnities and agreements of said Subcontract, within the time provided therein and
any extension thereof that may be granted by the Obligee, and during the life of any guarantees
contained in or required under said Subcontract, and shall also well and truly perform all the
undertakings, covenants, terms, conditions, indemnities and agreements of any and all
modifications of said Subcontract that may hereinafter be made, and shall indemnify and save
harmless the Obligee of and from any and all loss, damage and expense, including costs and
attorneys’ fees which the Obligee may sustain by reason of the Principal’s failure, neglect and/or
refusal to so do, then this obligation shall be null and void; otherwise it shall remain in full force
and effect.

The Surety, for value received, agrees that its obligation shall in no way be impaired or
affected by any change, extension of time, alteration, addition, deletion, omission or other
modification in or of the said Subcontract or the work to be performed thereunder and does
hereby waive notice of any and all such changes, extensions of time, alterations, additions,
omissions, deletions and/or other modifications.

The Surety, for value received, agrees, if requested to do so by the Obligee, to perform
fully and completely the work described in said Subcontract and any and all modifications
thereof pursuant to and in accordance with all of the undertakings, covenants, terms, conditions,
indemnities and agreements thereof, if the Principal fails, neglects and/or refuses to so perform
fully and completely said work, and further agrees to commence the performance and completion
of said work within fifteen (15) days after receipt of notice thereof from the Obligee of such
failure, neglect and/or refusal of the Principal and to perform and complete the same within the
time required under the said Subcontract and any and all modifications thereof as extended. If

Page 1 of 3
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the Surety fails to timely remedy the default of the Principal within the time period described
above or fails to commence to remedy the default, within the aforesaid fifteen (15) day period,
Obligee, without further notice to Surety, may arrange for the performance of Principal’s
obligations under the Subcontract. Surety specifically agrees that should the Obligee in its sole
discretion, determine that immediate performance is required, Obligee shall be entitled to take
such action without the necessity of waiting for the Surety to remedy the Principal’s default.

The Balance of the Subcontract Price, as defined below, shall be credited against the cost
of completing performance of the Subcontract. If completed by the Obligee, and the costs to
complete exceed the Balance of the Subcontract Price, the Surety shall pay to the Obligee such
excess and any and all damages, whether actual, direct, indirect and/or consequential, expenses
and attorneys’ fees incurred by Obligee in completing the Principal’s work. If the Surety
arranges completion or remedies the default, that portion of the balance of the Subcontract Price
as may be required to complete the Subcontract or remedy the default and to reimburse the
Surety for its outlay shall be paid to the Surety at the times and in the manner as said sums would
have been payable to the Principal under the terms of the Subcontract. The term “Balance of the
Subcontract Price” as used herein, shall mean the total amount payable by Obligee to Principal
under the Subcontract and any amendments thereto, less the amounts heretofore paid by Obligee
and all amounts properly due and owing to Obligee by Subcontractor or properly retained by
Obligee under the terms and provisions of the Subcontract.

This Bond shall be for the sole benefit of the Obligee, its successors and assigns.

For the purpose of this Bond, any notice required to be sent to Surety shall be forwarded
to the individual signing for Surety below at the address set forth below said individual’s
signature. Notice to said individual shall constitute notice to Surety under the terms hereof.

IN WITNESS WHEREOF, the Surety has hereunto affixed its corporate seal and caused
this Bond to be duly executed and acknowledged by its duly authorized officers or
representatives this day of , 20 . (Must be same date as
Subcontract.)
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(Corporate Seal)

4834-7023-7508v.1 981077.00002
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, Principal

Name:

, Surety

By:

Name:

Title:
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